CITY OF NEWTON
PURCHASING DEPARTMENT

CONTRACT FOR PUBLIC WORKS

PROJECT MANUAL.:
SUPPLY AND DELIVERY OF BITUMINOUS CONCRETE
(Category A: Picked-Up & Category B: Delivered)
INVITATION FOR BID #14-92

Bid Opening Date: March 13, 2014 at 11:00 a.m.

FEBRUARY 2014
Setti D. Warren, Mayor




CITY OF NEWTON
PURCHASING DEPARTMENT

INVITATION FOR BID #14-92

The City of Newton (City) invites sealed bids from Vendors for:

SUPPLY AND DELIVERY OF BITUMINOUS CONCRETE
(Category A: Picked-Up & Category B: Delivered)

Bids will be received until: 11:00 a.m., Thursday, March 13, 2014

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 02459. Bids will not be
accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids. Immediately following the
deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

Only contractors prequalified by the Massachusetts Department of Transportation (MassDOT) are eligible to bid on this
contract. MassDOT will provide a list of Prequalified Construction Contractors to the City of Newton. Bidders will be
verified at time of Bid Opening.

Contract Documents will be available on line at www.newtonma.gov/bids or for pickup at Newton City Hall, Room 204,
Purchasing Department, 1000 Commonwealth Avenue, Newton Centre, MA 02459 after 10:00 a.m., February 27, 2014.

There will be no charge for contract documents. All bids shall be submitted as one (1) ORIGINAL and two (2) COPIES.

Awards will be made to the bidder with the lowest Total Contract Cost for Category A and the lowest Total Contract Cost for
Category B that has been deemed responsive and responsible. Multiple awards and a single awardare possible under this bid, and
bidders may bid on one or both of the categories.

The term of the awarded contract shall extend from April 1, 2014 through March 31, 2015. If for any part thereof during the
term of this Agreement, funds for the discharge of the City’s obligations under this Agreement are not appropriated and
authorized, or funds so appropriated and authorized are reduced or withdrawn, then this Agreement shall terminate.

All bids are subject to the provisions of M.G.L. c. 30, 8 39M. Wages are subject to minimum wage rates determined by the
Massachusetts Department of Labor and Industries pursuant to M.G.L. c. 149, § 26 to 27H. The schedule of wage rates applicable
to this contract is included in the bidding documents. In addition, the prevailing wage schedule will be updated annually for all
public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any updated
prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The successful
bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set forth in
the Project Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond in the amount of
50% of the contract total. Wages are paid to drivers for all “on-site” work. Bidders are reminded that the bid deposit covers the
City for damages when a bidder withdraws its bid after the bid submission date. Be advised that to the extent permitted by the
law the City will retain all bid deposits for withdrawn bids. The costs of any bond and any insurance required in this
Invitation For Bid are the responsibility of the bidder; such costs will not be reimbursed by City and should be included in
your bid.

All City bids are available on the City’s web site at www.newtonma.gov/bids. It is the sole responsibility of the Vendor
downloading these bids to ensure they have received any and all addenda prior to the bid opening. Addenda will be available
online within the original bid document as well as a separate file. 1f you download bids from the internet site and would like to
make it known that your company has done so, you may fax the Purchasing Department (617) 796-1227 or email to
purchasing@newtonma.gov with your NAME, ADDRESS, PHONE, FAX AND INVITATION FOR BID NUMBER.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON
Nicholas Read

Chief Procurement Officer
February 27, 2014
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specification (collectively, referred to as the “Contract Documents™) and
the bid is made in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received by Friday, March 7, 2014 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of
the Contract Documents. The City will not be held accountable for any oral instruction.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
bidding process.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening. If the bidder makes themselves known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Department
with their company’s name, street address, city, state, zip, phone, fax, email address and shall state on its face
INVITATION FOR BID #14-92|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation
are applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid
advised that to the extent permitted by law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:

* GENERAL BID FOR: #14-92
* NAME OF PROJECT: Supply and Delivery of Bituminous Concrete (Pick Up and Delivered)
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forth in the Invitation for Bids.

Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.

Bids shall be submitted with one original and one copy. Be advised that a new Massachusetts law has been enacted that
required all employees who work on Massachusetts public works construcion sites must have no less than 10 hours of
OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which will become effective July 1,
2006.

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

Price Adjustment Clauses Chapter 90 Funds

It is the intention of the City to include price adjustments in the award of this Contract. These price adjustments may be for 1) Fuel
2) Liquid Asphalt and/or for 3) Portland Cement when such commodities have been determined to be integral components of the
work.

For those commodities designated to be paid as a ‘differential” items then the special provision shall provide for a price adjustment
formula for the affected items. This adjustment shall be based on the difference between the Base Price and the Period Price
which shall be evaluated on a monthly basis, but price adjustments shall only be made if the monthly cost change +/- exceeds 5
per cent. Subsequently each respective price adjustment shall be made as specified under each applicable and separate payment
item.

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment these price adjustments may provide for
additional compensation to the Contractor, or they may otherwise result in a repayment to the City. The increase or a decrease in
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the value of the commodity, during the applicable payment period in which the goods and/or services were rendered, shall be the
determinant factor.

The City will refer to the MassDOT price adjustment tables as included in this bid package to establish the base price and will be
used for the actual period price.

Price Adjustment Clauses — to apply as follows:

Diesel and Gasoline — The Base Price, and the Period Price of fuel, shall be the derived average cost of Diesel Fuel and
Gasoline Fuel combined for each applicable payment period. Fuel adjustments shall apply to all work in the contract. The
Contractor, at its own election, may either choose to bid its fuel costs separately based on periodic adjustments, or it may
elect to incorporate fuel expense into its bid price and assume the risk of all price increases/decreases. In any event the
Contractor’s final bid prices shall include the fuel costs for all goods & services rendered under this contract.

No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time by
the City.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

5.4

Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

The City is soliciting prices for the items for two categories of Bituminous Concrete: concrete that will be picked up at a
site identified by the Bidder (Category A) and concrete that will be delivered by the Bidder (Category B). Prices shall be
set forth in the Supply and Delivery of Bituminous Concrete Bid Form attached hereto. It is the City’s intent to award to
a contract to the lowest responsive and eligible bidder in each Category. If a single Bidder is the lowest in both
Categories, only one contract will be awarded. Contract(s) will be awarded within sixty (60) days, Saturdays, Sundays,
and legal holidays excluded, after the opening of bids. .

The City of Newton reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public
interest to do so.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
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those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has
met all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

7.5  Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

7.6  Inthe event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the

City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2  The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The City’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1  The City may have used a proprietary specification to describe the supply for which is soliciting bids. Such specifications
are permitted under M.G.L. c¢. 30B, 8§14, provided that the Chief Procurement Officer has prepared a written statement
that no other manner of description suffices and the justification therefor.

9.2  The required determination and justification have been duly prepared, and a copy may be requested in accordance with
the Massachusetts Public Records Law, M.G.L. c. 66, §10.

END OF SECTION

Project Manual #14-92 — Supply & Delivery of Bituminous Concrete (Category A & Category B)
Page 6 of 93



CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #14-92

A The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract
Documents and Project Manual supplied by the City of Newton entitled:

SUPPLY AND DELIVERY OF BITUMINOUS CONCRETE
Category A: Picked-Up
Category B: Delivered

for the contract price specified below, subject to additions and deduction according to the terms of the specifications.

B. This bid includes addenda number(s) :

C. Category A: Bituminous Concrete Picked-Up - The Contractor/Vendor shall insert prices for each item in ink, in both
words and figures. Totals here must match the totals from the attached Item Sheets.

Total contract price for Category A: is $

Dollars and Cents
(Contract price that shall equal the Total Cost of Category A at p. 25 of the attached Item Sheets)

COMPANY NAME:

Category B: Bituminous Concrete Supplied & Delivered

Total contract price for Category B: is $

Dollars and Cents
(Contract price that shall equal the Total Cost of Category B at p. 29 of the attached Item Sheets)

COMPANY NAME:

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for (1) Fuel
(combination of Gasoline & Diesel) and (2) Liquid Asphalt. It is the bidders’ responsibility to familiarize themselves with
these price adjustment programs prior to entering a bid.

D. The undersigned has completed and submits herewith the following documents:

O Signed Bid Form, 2 pages

0 Bidder’s Qualifications and References Form, 2 pages
O Item Sheets, 7 pages

O Certificate of Non-Collusion, 1 page

O Debarment Letter, 1 page

0 IRS Form W-9, 1 page
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NOTE:

Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

The undersigned agrees that, if selected as contractor, s/he will within five days, Saturdays, Sundays and legal holidays
excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of this bid.
The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that’s/he will comply fully with all laws and regulations applicable to
awards made subject to M.G.L. Chapter 30B.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone) (FAX)

(E-mail address)

If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 6.

* 8.

a &~ D

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City in verification of the recitals
comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton H
Purchasing Department
Nicholas Read ¢ Chief Procurement Officer Telephone

1000 Commonwealth Avenue (617)1396._1220
Newton Centre, MA 02459-1449 ax.

' (617) 796-1227
purchasing@newtonma.gov TDD/TTY

(617) 796-1089

Mayor
Setti D. Warren

Date

Vendor

Re: Debarment Letter for IFB #14-92
Dear:

As the awarded vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:
Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal
department or agency from doing business with the Federal Government.

Your signature certifies that neither you nor your principal(s) is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

(Name)
(Company)
(Address)
(Address)
PHONE -- FAX
EMAIL
Signature Date

If you have questions, please contact me at (617) 796-1220.

Sincerely,

Nicholas Read
Chief Procurement Officer
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W-9
Form

{(Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor

D Other (see instructions) P

D Corporation
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) ™ _______

D Partnership X Exeript
payee

Address (number, street, and apt. or suite no.)

Print or type
See Specific Instructions on page 2.

City, state, and ZIP code

List account number(s) here (optional)

Requester’s name and address (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident ' '
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. |l am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P>

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is hot subject to the withholding tax on
foreign partners’ share of effectively connected income.
Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

® A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

¢ The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

1.0 DEFINITIONS

1.1 THE CONTRACT DOCUMENTS

The term "Contract Documents" sometimes also referred to as the "Contract"”, means the contract entered into between the City of
Newton (hereinafter "City") and the Contractor. It includes the Invitation for Bid, General Bid Form, Contract Form, these
General Conditions of the Contract, Supplements and Amendments to the General Conditions (if any), Contract Specifications,
Drawings, all addenda issued prior to execution of the contract, the Bid Bond, the Labor and Material Payment Bond, or other

assurances of completion, the applicable wage rate determinations, and other documents listed in the Agreement and modifications
issued after execution of the contract.

1.2 THE WORK

The term "Work", sometimes also referred to as the "Project", means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services provided or
to be provided by the Contractor to fulfill the Contractor's obligation.

13 OWNER

The term "Owner" is the City of Newton.

1.4 CONTRACT OFFICER

The term "Contract Officer" means the person appointed by the Owner to administer the terms of the Contract between the Owner
and the Contractor, who is also empowered to take certain actions under this Agreement.

15 CONTRACTOR

1.5.1  The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the
Contract Documents as if singular in number. The term Contractor means the Contractor or its authorized representative.

1.5.2  The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall
be solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for
coordinating all portions of the Work under the Contract.

1.6 SUBSTANTIAL COMPLETION

The term "Substantial Completion" means the value of the work remaining to be performed by the Contractor is, in the estimate of
the awarding authority, less than one percent (1%) of the original contract price.
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20 CONTRACT ADMINISTRATION

2.1 PRE-CONSTRUCTION CONFERENCE

2.1.1  Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner regarding
the Owner's requirements under the Contract for administration of the quality assurance program, safety program, labor
provisions, the schedule of work, and other Contract procedures.

2.1.2  The Contractor shall begin work upon receipt of a written Notice to Proceed from the Contract Officer or designee. The
Contractor shall not begin work prior to receiving such notice.

2.2 CONTRACT PERIOD

The Contractor shall complete all work required under this contract within the timeframe specified elsewhere in this document, or
within the time schedule established in the notice to proceed issued by the Contracting Officer.

2.3 REJECTION OF DEFECTIVE MATERIALS AND WORK

The Owner's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the Contract obligations,
and defective work shall be corrected without cost to the Owner. Unsuitable work may be rejected by the Owner, notwithstanding
that such work and materials have been previously overlooked or misjudged by the Owner and accepted for payment. 1f the Work
or any part thereof shall be found defective at any time before the final acceptance of the whole Work, the Contractor shall
forthwith correct such defect in a manner satisfactory to the Owner, and if any material brought upon the site for use in the Work,
or selected for the same, shall be rejected by the Owner as unsuitable or not in conformity with the Contract requirements, the
Contractor shall forthwith remove such materials from the vicinity of the Work.

2.4 CHANGES

2.4.1  All changes in the work including any increase, decrease, or other equitable adjustment in the Contract price or in the
time for performing the Contract, shall be authorized in writing by the Owner and/or Contract Officer prior to commencement.

2.5 CONTRACT PRICE

The Contract Price is stated in the Contract Form, and including authorized adjustments, is the total amount payable by the Owner
to the Contractor for performance of the Work under the Contract Documents.

2.6 APPLICATIONS FOR PAYMENT
2.6.1  Once each month, on a date established by the Owner at the beginning of the Work, the Contractor shall deliver to the
Owner an itemized Application for Payment, supported by such data substantiating the Contractor's right to payment as the Owner

may require, and reflecting a minimum of 5% retainage until the final acceptance and payment by the Owner.

2.6.2  The Owner shall make payment to the Contractor within 30 days of receipt of said application, less any applicable
retainage.

2.6.3  The Owner may make changes in any application for payment submitted by the Contractor for:
i.  Retention based on the value of its claims against the Contractor,
ii.  Retention of 5% of the approved amount of the Application for Payment.

2.7 FINAL PAYMENT

The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final Certificate of
Completion, shall operate as a release to the Owner from all claims and liability related to this Contract.
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2.8 GUARANTY AND WARRANTY
2.8.1 WARRANTY

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new
unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform with the requirements of the Contract Documents. Work not
conforming to these requirements, including substitutions not properly approved and authorized, may be considered defective. If
required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

2.8.2 GENERAL GUARANTY

If at any time during the period of one (1) year from the date of Substantial Completion of the Work to be performed under this
Contract, any part of the Work shall, in the reasonable determination of the Owner, require replacing or repairing due to the fact
that it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will notify the Contractor to
make the required repairs or replacement. If the Contractor shall neglect to commence such repairs or replacement to the
satisfaction of the Owner within ten (10) days from the date of giving or mailing such notice, then the Owner may employ other
persons to make the same. The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for
such repairs or replacements. During this one year guarantee period any corrective work shall be performed in accordance with
the applicable terms of this Contract. For items of work completed after use and occupancy has been taken, the one year guarantee
shall commence at the time the Owner accepts such items. This one year guarantee shall not limit any express guaranty or
warranty provided elsewhere in the Contract.

2.9 INSURANCE REQUIREMENTS

2.9.1  The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate

2.9.2 OWNER AS CO-INSURED

The Owner shall be named as additional insureds on the Contractor's Liability Policies.

2.9.3 CERTIFICATES OF INSURANCE, POLICIES
i The Contractor shall not commence the work until proof of compliance with this Section 2.9 has been furnished
to the Owner by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to
write insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.
ii. The Contractor shall file the original and one certified copy of all policies with the Owner within fifteen (15)

days after contract award. If the Owner is damaged by the Contractor's failure to maintain such insurance and to so
notify the Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto.
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29.4 CANCELLATION

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written
notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior to the effective
date thereof, which shall be expressed in said notice.

2.10 INDEMNIFICATION

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and property in
or about the Work; shall bear all losses resulting to or on account of the amount or character of the Work. The Contractor shall
pay or cause payment to be made for all labor performed or furnished and for all materials used or employed in carrying out this
Contract. The Contractor shall assume the defense of, and indemnify and save harmless the Owner, and the Owner's officers and
agents from all claims relating to labor performed or furnished and materials used or employed for the Work; to inventions, patents
and patent rights used in and in doing the Work unless such patent infringement is due to a product or process specified by the
Owner; to injuries to any person or corporation received or sustained by or from the Contractor and any employees, and
subcontractors and employees, in doing the work, or in consequence of any improper materials, implements or labor used or
employed therein; and to any act, omission or neglect of the Contractor and any employees therein.

2.11 BONDS

The Contractor shall provide the Owner with a performance and with a payment or labor and materials bond in the form provided
by the Owner, executed by a surety company licensed by the Commonwealth of Massachusetts' Division of Insurance. Such bond
shall be in an amount equal to at least one half of the Contract price unless otherwise stated in the Contract Documents. All bonds
shall be accompanied by a current power of attorney.

2.12 TERMINATION

2.121 TERMINATION FOR CAUSE

i The Owner may terminate this contract for cause if it determines that any of the following circumstances have

occurred:
a.  The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors.
b. A receiver has been appointed of the Contractor's property.
C. All or a part of the Work has been abandoned.
d.  The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims thereunder,

without the prior written consent of the Owner, except as provided in the Contract.
. The Owner has determined that the rate of progress required on the project is not being met.
f.  The Contractor has substantially violated any provisions of this Contract.

ii. The Owner may complete the Work, or any part thereof, and charge its expense of so completing the Work or
part thereof, to the Contractor.

iii. The Owner may take possession of and use any materials, machinery, implements and tools found upon the site
of said Work. The Owner shall not be liable for any depreciation, loss or damage to said materials, machinery,
implements or tools during said use and the Contractor shall be solely responsible for their removal from the Project site
after the Owner has no further use for them.

2122 TERMINATION - NO FAULT

i In the event that this Contract is terminated by the Owner, prior to the completion of construction and
termination is not based on a reason listed in Paragraph 2.12.1, the Contractor shall be compensated for its costs
incurred on the Project, including reasonable costs of de-mobilization, covering the period of time between the last
approved application for payment and the date of termination.

ii. Payment by the Owner pursuant to Section 2.7 shall be considered to fully compensate the Contractor for all
claims and expenses and those of any consultants, subcontractors, and suppliers, directly or indirectly attributable to the
termination, including any claims for lost profits.

2.13 PERMITS, FEES, AND NOTICES
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2.13.1

2.13.2

2.13.3

2.14

2141

2.15

2.16

2.16.1

2.17

2171

2.17.2

2.17.3

2174

2.175

2.17.6

The Contractor shall secure and the Owner shall pay for the building permit, if required. The Contractor shall
coordinate all efforts required to obtain this permit. All other permits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work shall be secured and paid for by the
Contractor.

The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful
orders of public authorities bearing on performance of the Work.

If the Contractor performs Work that it knows or reasonably should know is contrary to laws, statutes,
ordinances, building codes, and rules and regulations without such notice to the Owner, the Contractor shall
assume full responsibility for such Work and shall bear the attributable costs.

SAFETY REQUIREMENTS

The Contractor shall comply with all Federal, State, and local safety laws and regulations applicable to the Work
performed under this Contract.

TEMPORARY HEATING

Not required; do not install Removal & Installation of Gym Flooring in any space which is not heated properly.

AVAILABILITY AND USE OF UTILITY SERVICES

The City shall make all reasonably required amounts of utilities available to the Contractor from existing outlets
and supplies, as specified in the Contract. Unless otherwise provided in the Contract, the amount of each utility
service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the City or,
where the utility is produced by the City, at reasonable rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished without charge.

DISPUTES

"Claim," as used in this section, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the contract. A claim arising under the Contract, unlike a claim
relating to the Contract, is a claim that can be resolved under a Contract clause that provides for the relief sought
by the claimant. A voucher, invoice, or other routine request for payment that is not in dispute when submitted
is not a claim. The submission may be converted to a claim by complying with the requirements of this section,
if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

All disputes arising under or relating to this Contract, including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be resolved under this section.

All claims by the Contractor shall be made in writing and submitted to the Contract Officer for a written
decision. A claim by the City against the Contractor shall be subject to a written decision by the Contract
Officer.

The Contract Officer shall, within thirty (30) days after receipt of the request, decide the claim or notify the
Contractor of the date by which the decision will be made.

The Contract Officer's decision shall be final unless the Contractor (1) appeals in writing to a higher level in the
City, (2) refers the appeal to an independent mediator or arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within thirty (30) days after receipt of the Contract Officer's decision.

The Contractor shall proceed diligently with performance of this Contract and/or any authorized change thereof,
pending final resolution of any request for relief, claim, appeal, or action arising under or relating to the Contract
and/or any authorized change thereof, and comply with any decision of the Contract Officer.
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2.18

2.18.1

2.18.2

2.18.3

3.0

3.01

3.0.2

3.1

3.2

3.3

LIQUIDATED DAMAGES

If the Contractor fails to complete the Work within the time specified in the contract, or any extension thereof,
the Contractor shall pay to the City as liquidated damages, the sum of $250.00 for each day of delay.
Completion dates are specified in the Contract for separate phases of the work, and the amount of liquidated
damages shall be assessed on each and every phase which is delayed. In the contect of this paragraph, “delay”
means failure to provide installed and complete Removal & Installation of Gym Flooring on the date required by
Peabody Construction, who is the Owner’s Contractor for the Phase 2 Renovation project at Angier Elementary
School. To the extent that the Contractor's delay or nonperformance is excused under another section in this
Contract, liquidated damages shall not be due the City. The Contractor remains liable for damages caused other
than by delay.

If the City terminates the Contractor's right to proceed pursuant to section 2.12.1, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion of the Work
together with any increased costs to the City in completing the Work.

If the City does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until the Work is completed or accepted.

SALES TAX EXEMPTION AND OTHER TAXES

To the extent that materials and supplies are used or incorporated in the performance of this Contract, the
Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of
1966.

The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the Work.
PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lien on the City's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

ORDER OF PRECEDENCE

In the event of a conflict between these General Conditions and the Specifications, the General Conditions shall
prevail. In the event of a conflict between the Contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict
with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the event of such a
conflict, applicable federal law, regulation, and Executive Order shall prevail.

EXAMINATION AND RETENTION OF CONTRACTOR'S RECORDS

The City of Newton shall, until three (3) years after final payment under this Contract, have access to and the

right to examine any of the Contractor's directly pertinent books, documents, papers, or other records involving
transactions related to this Contract for the purpose of making audit, examination, excerpts, and/or transcriptions.

END OF GENERAL CONDITIONS
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THE COMMONWEALTH OF MASSACHUSETTS
DEPARTMENT OF LABOR
DIVISION OF OCCUPATIONAL SAFETY
PREVAILING WAGE PROGRAM
www.mass.gov/dos/pw

NOTICE: TO AWARDING AUTHORITIES AND CONTRACTORS

ISSUED: SEPTEMBER 1, 2006
DRIVERS WHO HAUL BITUMINOUS CONCRETE (ASPHALT)

The Massachusetts Supreme Judicial Court recently affirmed that drivers who haul
bituminous concrete to public construction projects are not covered by the Prevailing Wage
Law while off-site, including time spent over-the-road and picking-up materials. These drivers
are covered by the Prevailing Wage Law only while on-site at the public construction project.

In Teamsters Joint Council No. 10 v. Department of Labor. et al., 447 Mass. 100 (2006),
the SJC upheld a 2001 administrative decision limiting the applicability of prevailing wage
rates to the time bituminous drivers spend at the public construction site. This most recent
decision of the SJC followed a 1989 ruling that had upheld an earlier Department of Labor
(and Industries’) policy that had deemed this category of drivers to be “teamsters” under the
Law and, therefore, entitled to prevailing wage rates. See Construction Industries of
Massachusetts v. Commissioner of Labor and Industries, 406 Mass. 162 (1989). However, the
earlier court case had left open the question of whether this entitled these bituminous drivers to
prevailing wage rates for their over-the-road time as well as their on-site time. This most
recent decision has now answered that question.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to bituminous drivers for all time spent at the public construction site.

DRIVERS WHO HAUL READY-MIX CONCRETE (CEMENT)

Drivers who haul ready-mix concrete to public construction projects are not covered by
the Prevailing Wage Law while off-site, including time spent over-the-road and picking-up
materials. These drivers are covered by the Prevailing Wage Law while on-site at the public
construction project. This applicability determination was established by a 2001 administrative
decision of the Department of Labor’s Division of Occupational Safety.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to ready-mix drivers for all time spent at the public construction site.

Please feel free to contact the Division of Occupational Safety at 617-626-6953 if you
have any questions. Questions about enforcement of the Prevailing Wage Law may be directed
to the Attorney General’s Fair Labor and Business Practices Division at 617-727-3465

® 19 ‘Sta}rlli’ford',St‘rcct *+2nd Floor e+ Boston, Massachusetts 02114 ¢ Tel: 617-626-6953 e+ Fax: 617-626-6944
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CITY OF NEWTON
SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

SUMMARY OF WORK

1.

Under Category A the work consists of supplying approximately eight-thousand five hundred
(8,500) tons of various types of Type I-1 bituminous concrete that shall be picked-up by the City
of Newton, and/or under Category B for the supply, delivery and on-site truck discharge of
approximately three thousand (3,000) tons of various types of Type I-1 bituminous concrete.

The Contractor may choose to bid on either Category A or Category B or both.

Category B deliveries shall be made to various construction sites located throughout the City of
Newton.

2. All other work described in the Project Manual and/or shown on the Plan(s) unless specifically
indicated as not to be done.

In addition the work under the contract includes:

1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for the
performance of the work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.

3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of
each item as specified, which shall limited not only to the exact intent mentioned, but shall include
incidental work necessary or customarily performed for the completion of that item.

4. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but
which are obviously necessary to make a complete working installation.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and

all other costs connected with, or incidental to the work described.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the
City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the
City.

The time for substantial completion pursuant to Article 2 of the Contract shall extend from April 1, 2014
through March 31, 2015. It is further understood that in the event the term of this contract extends
beyond in any calendar year, the City reserves the right to terminate the contract if funding
for its continuance is not appropriated in the succeeding fiscal year commencing .

Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final
completion of the Work within the time required by the contract, and unless an extension of time is granted,
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III

the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 7 of the
General Conditions for each day of delay. If different completion dates are specified in the Contract for
separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or
stages which are delayed. To the extent that the Contractor's delay or nonperformance is excused under
another section in this Contract, liquidated damages shall not be due the City. The Contractor remains liable
for damages caused other than by delay.

INSURANCE REQUIREMENTS

The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation ,
Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property
Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing
work covered by this contract from all claims and liability for damages for personal injury, including
accidental death, and for property damage which may arise from operations under this contract, whether such
operations be by himself or by any sub-contractor or by any one directly or indirectly employed by either of
them.

The City shall be named as an additional insured on such policy.
The amounts of such insurance shall be as follows:
1. Workmen’s Compensation Insurance as required by Massachusetts General Law.

2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not
less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property
Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00
aggregate.

3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than
$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit
for each person, in an amount not less than $1,000,000.00 on account of one accident.

4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than
$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of
all accidents.

5. General Liability Insurance shall include Contractual Liability Insurance.

Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer
certificates of insurance coverage as detailed above, with policy numbers and dates of expiration.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of
action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused
in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable, regardless of whether or not it is based in part by a
party indemnified hereunder.

END OF SECTION
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ITEM SHEET PAGE 1

The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price. In
the event a discrepancy between the written words and figures, the written words shall govern. In the event an error in
the bidders total bid price, the corrected total bid obtained by the summation of the products of the unit prices
multiplied by the respective quantities shall stand as the bidder’s total bid price.

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters,
thus the Contractor is advised that the actual quantities may vary substantially as field conditions, monetary
issues stemming from cost adjustments, and/or a change in the scheduling of work may necessitate.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for (1)
Fuel (combination of Gasoline & Diesel) and (2) Liquid Asphalt. It is the bidder’s responsibility to familiarize
themselves with these price adjustment programs prior to entering a bid.

SUPPLY BITUMINOUS CONCRETE

CATEGORY A: PICKED-UP
By the City of Newton

CATEGORY A WORKSHEET:: To derive the ‘true cost’ of the material if the City picks it up:

1. Under Category A the unit cost for a ton of bituminous concrete material picked-up by the City of Newton
shall be based, in part, on the in-house fuel and trucking charges associated with this program. To that end the
Contractor shall supply the following information to derive the City’s Transport Cost. (This information is a
mandatory requirement and must be submitted as an essential part of this bid.)

2. For a bid to be considered responsive; the plant where the Bituminous Concrete will be picked up by the City of
Newton must be within thirty (30) minutes (one-way) driving time of the City of Newton limits during the hours
7:00 A.M. to 3:30 P.M. Monday thru Friday. The City of Newton reserves the right to field verify these driving
times & distances prior to awarding the Contract under Category A: Picked-Up:

Address of Plant:

3. Calculation to derive the ‘City’s Transport Cost’:

One-Way Miles x 2 x $0.65/Ton/Mile = [$ /TON
Mapquest* Round Trip City Trucking City’s Transport Cost

* The One-way distance listed by the Contractor shall be based on MapQuest’s (www.mapquest.com) shortest
distance from the bituminous concrete plant to Newton City Hall, 1000 Commonwealth Ave, Newton Ma 02459.

4. Subsequently the Contractor shall insert their ‘Supply Price’ and the derived ‘City’s Transport Cost’ into the ‘Bid
Comparison’ line for each respective Item of Category A. These combined values shall define the ‘True Cost’
factor which in turn shall be multiplied by the ‘Estimated Quantity’ to obtain the ‘Total Cost’ for that particular
Item.

5. IMPORTANT: Under each separate Item of Category A the Contractor shall invoice the City of Newton at their
unit ‘SUPPLY PRICE’ and NOT at the ‘True Cost’ unit price which is to be used for the comparison of bids only.
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ITEM SHEET

PAGE 2

ESTIMATED
QUANTITIES UNIT

ITEM DESCRIPTION & BID PRICE

TOTAL COST

ITEM: A0.303LA- DIFFERENTIAL FOR LIQUID ASPHALT
(MATERIAL PICKED-UP)

Informational Note: For the purpose of this program One (1) Ton
of Type I-1 Bituminous Concrete shall contain six-hundredths (. 06) Ton
of Liquid Asphalt. [See Special Provision Page 1]

The Base Price for Liquid Asphalt is :

The Base Price
(BPLA) shown here
shall be used to
determine the
monthly price
differential
(See Spec. Prov.)

$ 640.00 PER TON OF LIQUID ASPHALT
Base Price $S__NA__
Per Mass Highway N/A N/A
ITEM: A1-TYPE I-1 BITUMINOUS CONCRETE
TOP MIX PICKED-UP
ISPECIAL JANUARY 1-MARCH 31]
The amount shown
THE SUM OF: here is for the
DOLLARS Comparison of
Bids Only. The
AND CENTS Supply Price shall
be the Basis of
$ ) PER TON Invoice
BID COMP.: $ /TON + $ /TON = $ / TON x $
Supply Price is City’s Transport Cost True 250 TONS | (Not to be invoiced)
Cost
Basis of Invoice Worksheet - Line 3
ITEM: A2-TYPE I-1 BITUMINOUS CONCRETE
TOP MIX PICKED-UP
IAPRIL 1 - DECEMBER 31 The amount shown
here is for the
THE SUM OF: Comparison of
DOLLARS Bids Only. The
Supply Price shall
AND CENTS be the Basis of
Invoice
$ ) PER TON
$
BID COMP.: $ /ITON + $ /ITON = § / TON x 5,400 TONS | (Not to be invoiced)
Supply Price is City’s Transport Cost True
Cost

Basis of Invoice Worksheet - Line 3
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ITEM SHEET

PAGE 3

ITEM DESCRIPTION & BID PRICE

ESTIMATED
QUANTITIES UNIT TOTAL COST

ITEM: A3 -TYPE I-1 BITUMINOUS CONCRETE
BINDER MIX PICKED-UP
IAPRIL 1 - DECEMBER 31|
THE SUM OF: The amount shown
DOLLARS here is for the
Comparison of
AND CENTS Bids Only. The
Supply Price shall
($ ) PER TON be the Basis of
Invoice
BID COMP.: § /TON + § /TON = $ / TON x $
Supply Price is City’s Transport Cost True 1,400 TONS | (Not to be invoiced)
Cost
Basis of Invoice Worksheet - Line 3
ITEM: A4 - TYPE I-1 BITUMINOUS CONCRETE
DENSE MIX PICKED-UP
IAPRIL 1 - DECEMBER 31|
THE SUM OF: The amount shown
DOLLARS here is for the
Comparison of
AND CENTS Bids Only. The
Supply Price shall
8 ) PER TON be the Basis of
Invoice
BID COMP.: $ /TON + §$ /TON = § / TON x
Supply Price is City’s Transport Cost True $
Cost 1,100 TONS | (Not to be invoiced)
Basis of Invoice Worksheet - Line 3
ITEM: A5-BITUMINOUS CONCRETE
COLD MIX PICKED-UP
IAPRIL 1 - DECEMBER 31]
The amount shown
THE SUM OF: here is for the
DOLLARS Comparison of
Bids Only. The
AND CENTS Supply Price shall
be the Basis of
8 ) PER TON Invoice
BID COMP.: $ /TON + $ /TON = § / TON x $
Supply Price is City’s Transport Cost True (Not to be invoiced)
Cost 325 TONS
Basis of Invoice Worksheet - Line 3

Total Cost for CATEGORY A: §
Total shall be placed in paragraph “C” of the Bid Form

END OF SECTION
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ITEM SHEET PAGE 4

SUPPLY BITUMINOUS CONCRETE
CATEGORY B: DELIVERED

The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price. In the event a
discrepancy between the written words and figures, the written words shall govern. In the event an error in the bidders total bid
price, the corrected total bid obtained by the summation of the products of the unit prices multiplied by the respective quantities
shall stand as the bidder’s total bid price.

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the
Contractor is advised that the actual quantities may vary substantially as field conditions, monetary issues stemming from
cost adjustments, and/or a change in the scheduling of work may necessitate.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for (1) Fuel
(combination of Gasoline & Diesel) and (2) Liquid Asphalt. It is the bidder’s responsibility to familiarize themselves with
these price adjustment programs prior to entering a bid.

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST

ITEM: B0.303FC - FUEL COSTS *

* The Contractor may elect NOT to bid the cost of fuel separately
but to do so he must insert the term N/A (i.e. Not Applicable) in
all four (4) entry lines of this Item B0. 303FC. This is 2 mandatory
requirement to verify that the Contractor has waived their option
to bid the cost of fuel(s) separately and has instead elected to factor
their delivery & discharge fuel costs into each one of the separate bid
price(s) of Items B1,B2,B3,B4 & BS5.

e Contractor’s bidding this line item must NOT include the cost of fuel in
Line Items B1,B2,B3,B4 & BS5.

B0.303FC = total combined gallons of Diesel & Gasoline fuel to
deliver & discharge One (1) Ton of Bituminous Concrete:

The averaged Base
Price shown here is

(IN WORDS) GALLONS /PER TON for the
Comparison of
Bids Only
(IN FIGURES) GALLONS /PER TON (See Spec. Prov.)
( GALLONS/TON) x ($ _3.3295 /GALLON) x
Base Price 3,000 TONS $

Per Mass Highway
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ITEM SHEET PAGE 5§
ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST
ITEM: B0.303LA- DIFFERENTIAL FOR LIQUID ASPHALT The Base Price
(MATERIAL SUPPLIED & DELIVERED) (BPLA) shown
here shall be used
Informational Note: For the purpose of this program One (1) Ton to determine the
of Type I-1 Bituminous Concrete shall contain six-hundredths (. 06) Ton monthly price
of Liquid Asphalt. [See Spec. Prov. Page 1] differential
(See Spec. Prov.)
The Base Price for Liquid Asphalt is :
$ 640.00 PER TON OF LIQUID ASPHALT S__NA
Base Price N/A N/A
Per Mass Highway
ITEM: B1-TYPE I-1 BITUMINOUS CONCRETE
TOP MIX SUPPLIED & DELIVERED
ISPECIAL JANUARY 1 -MARCH 31|
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item B0.303F(]
THE SUM OF:
DOLLARS
AND CENTS
200 TONS $
(S ) PER TON
ITEM: B2 -TYPE I-1 BITUMINOUS CONCRETE
TOPMIX  SUPPLIED & DELIVERED
| APRIL 1 - DECEMBER 31
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item B0.303FC)|
THE SUM OF:
DOLLARS
AND CENTS
2,000 TONS $
8 ) PER TON
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ITEM SHEET PAGE 6
ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST

ITEM: B3 -TYPE I-1 BITUMINOUS CONCRETE
BINDER MIX SUPPLIED & DELIVERED

| APRIL 1 - DECEMBER 31|

[DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item B0.303FC)|

THE SUM OF:
DOLLARS
AND CENTS
400 TONS $
8 ) PER TON

ITEM: B4 -TYPE I-1 BITUMINOUS CONCRETE
DENSE MIX SUPPLIED & DELIVERED

| APRIL 1 - DECEMBER 31|

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item B0.303FC)|

THE SUM OF:
DOLLARS
AND CENTS $
100 | TONS
($ ) PER TON

ITEM: BS - BITUMINOUS CONCRETE
COLD MIX SUPPLIED & DELIVERED

IAPRIL 1 — DECEMBER 31|

[DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item B0.303FC)|

THE SUM OF:
DOLLARS
AND CENTS
300 TONS $
8 ) PER TON
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ITEM SHEET PAGE 7

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT
TOTAL COST
ITEM: B6 - ADDED CHARGE FOR A SATURDAY
DELIVERY
THE SUM OF:
DOLLARS
AND 25 | Deliver
CENTS y’s $
($ ) PER -
SATURDAY DELIVERY
Total Cost for CATEGORY B: §
Total shall be placed in paragraph “C” of the
Bid Form

END OF SECTION
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SPECIAL PROVISIONS PAGE 1

CATEGORY A - PICKED UP

SECTION 0. 303

ITEM A0.303LA - DIFFERENTIAL FOR LIQUID ASPHALT
(MATERIAL PICKED-UP)

Description

(a) Under Item A0. 303LA a differential value shall be calculated and applied to the payment on a monthly basis.
The differential value shall be based upon the amount of Liquid Asphalt contained in the total tare tonnage of bituminous concrete
delivered and discharged in each respective calendar month.

(b) The intent of Item A0. 303LA is to provide a structured means, whereby the cost of the Liquid Asphalt contained in Type I-1
Bituminous Concrete is evaluated each calendar month, and under certain market conditions this value is adjusted either upward
or downwards to maintain a reasonable and continuous parity with the regional fluctuations that may occur in the price of this
commodity.

(c) IMPORTANT NOTE: An adjustment to the cost of the Liquid Asphalt component may result in an increase of
payment if the market has trended upward, or it may otherwise result in a decrease of payment if the market for Liquid
Asphalt has trended downward. Further, these adjustments do not compensate the Contractor for the entire cost of the
bituminous concrete products consumed in the execution of this contract but only for the monthly differential value(s)
which may occur with regard to the Liquid Asphalt component.

Method of Administration

(d) In accordance with Chapter 303 Acts of 2008 the City of Newton shall use the most current ‘new’ pricing for Liquid Asphalt
as indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The value at the time of advertisement shall serve as the Base Price of Liquid Asphalt (BPLA). Subsequently, and during the
course of the contract, the Period Price of the Liquid ASphalt (PPLA) component shall be determined in the same manner, and at
the end of each respective calendar month, and if the Period Price (PPLA) has either increased or decreased by more than five
percentage points (5%) relative to the Base Price (BPLA) index, then the differential cost of the Liquid Asphalt component shall
be paid for at the adjusted rate, otherwise no adjustment shall be made.

The Contractor is advised to verify these value standards and citations prior to placing their bid.

(e) The differential value for the Liquid Asphalt component shall be calculated at the end of each calendar month and it shall be
based upon the number of acceptable tons of Type I-1 bituminous concrete supplied within that particular calendar month. This
value shall be derived by applying a fixed factor to the tonnage of Liquid Asphalt that is contained in a single ton of Type I-1
bituminous concrete. (Program Note: In the event a continuous supply of bituminous concrete spans several days but is
performed in two separate months, then two separate Liquid Asphalt calculations shall be made for the applicable
program.)

(f) When a cost differential is applied it shall be inclusive of the five (5%) variation.
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SPECIAL PROVISIONS PAGE 2

Method of Administration (Continued)

(g) Immediately upon delivery of the bituminous concrete product, the Contractor shall furnish the Engineer
with a computer generated invoice that has been issued directly by the batching plant. The invoice shall
clearly show the tare weight, type of material and the date of delivery for each load of bituminous
concrete which is ultimately delivered and discharged. The plant issued tare-weight slips are to bear the
name of the vendor and shall be surrendered to the DPW Agent-In-Charge immediately upon the
delivery of the material. The City will have no obligation to pay for any errant slips which are
forwarded after the City of Newton truck has left the plant or when the Contractor’s truck has left
the City of Newton project site.

(h) No upward Liquid Asphalt component adjustment will be made for any supplied material which
takes place beyond the completion date of the contract unless the Contractor’s work has been delayed due
to no fault of their own (i.e. Preparation work that must be performed by others before the Contractor can
complete their own tasks in the contractually allotted time.) Any such delay must be brought to the attention
of the DPW Agent-In-Charge in a timely manner at which time the Agent shall investigate, verify, and
document the extenuating circumstances and inform the Contractor of their decision.

Method of Payment

(1) Payment formula:

BPLA = The Base Price of Liquid Asphalt posted on the bid release date ($/Ton of Liquid Asphalt
[L.A.])
PPLA = The Period Price per Ton of Liquid Asphalt for the applicable calendar month in which it was
supplied ($/Ton of L.A.)
T  =Total tare tons of Bituminous Concrete (of any type) for the applicable calendar month (Tons)
.06 =Tons of Liquid Asphalt in One (1) Ton Type I-1 Bituminous Concrete (120 Ibs. L.A./Ton Bit.
Conc.)

If a change in (PPLA) does not exceed +/- 5% relative to the (BPLA) then: No differential
adjustment.

If a change in (PPLA) exceeds +/- 5% relative to the (BPLA) then:

(PPLA - BPLA) x T x .06 = Differential Value for Current Pay Period ($)

Basis of Payment

(j) Under Item A0. 303LA the differential value for Liquid Asphalt contained in One (1) ton of Type I-1
bituminous concrete supplied under this contract shall be made in accordance with the Period Price index
values for Liquid Asphalt posted for each calendar month in which the material was supplied and then
relative to the Base Price as specified herein. Subsequently these values shall be factored in accordance with
the above-noted formula (Par. 1).

Project Manual #14-92 — Supply & Delivery of Bituminous Concrete (Category A & Category B)
Page 31 of 93



SPECIAL PROVISIONS PAGE 3

(k) The differential value for Liquid Asphalt shall be based upon a fixed value of six-hundredths (.06)
Tons of Liquid Asphalt contained in One (1) Ton of Type I-1 bituminous concrete, with said value
differential being factored only on the number of Tons of Bituminous Concrete actually supplied,
verified and/or accepted by the authorized City Agent.

(1) No adjustment shall be made for any material which is rejected or is deemed to be of an inferior quality.
Nor shall any adjustment be made for Liquid Asphalt contained in any bituminous concrete material which is
used to remedy any previously installed material supplied by the vendor and proven to be deficient and/or of
inferior quality.

(m) The Contractor shall be responsible for disbursing the Liquid Asphalt cost adjustments to their
subcontractors and/or to their vendors.
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SPECIAL PROVISIONS PAGE 4

CATEGORY A

SECTION A1

ITEM: Al-TYPE I-1 BITUMINOUS CONCRETE TOP MIX PICKED-UP |SPECIAL JANUARY 1 —MARCHl

ITEM: A2 -TYPE I-1 BITUMINOUS CONCRETE TOP MIX PICKED-UP |APRIL 1 - DECEMBER 31|
ITEM: A3 -TYPE I-1 BITUMINOUS CONCRETE BINDER MIX PICKED-UP IAPRIL 1 - DECEMBER 31|
ITEM: A4 -TYPE I-1 BITUMINOUS CONCRETE DENSE MIX PICKED-UP IAPRIL 1 - DECEMBER 3l|
ITEM: AS - BITUMINOUS CONCRETE COLD MIX _PICKED-UP IAPRIL 1 - DECEMBER 31|

Description

(a)Under these items the Contractor shall be responsible for supplying various types of bituminous concrete to the City of Newton
Department of Public Works on a will-call basis.

(b) The Contractor shall ensure that the plant personnel wholly cooperate with the City of Newton’s Agents and employees in the
execution of this work. To that end the scheduling and the discharge of the material(s), into City of Newton transport vehicles,
shall be made in an expeditious and timely manner in order to ensure that a continuous paving operation ensues.

Materials

(c) This type of pavement shall be composed of mineral aggregate, mineral filler and bituminous material,
plant mixed and laid hot. The mixing and materials shall conform to the current specifications as set forth in
the Commonwealth of Massachusetts Department of Public Works Standard Specifications for Highway and
Bridges, Sections 460 and M3, dated 1988.

(d) The bituminous concrete must be kept clean during handling. Trucks which transport the mixture

shall be coated with a thin film of soap solution supplied by the Contractor. The loading & dispatching of
trucks from the distribution point shall be so arranged that all the material which is to be delivered shall be
done in a continuous manner in order to minimize cold seaming at the site.

(e) The bituminous concrete mixture shall be prepared and efficiently dispatched so that it is easily workable
and can
be efficiently laid.

() (Except for Cold-Mix) the temperature of the hot mixture(s) shall be manufactured to arrive on site, in a
covered load, at a temperature between two hundred and twenty-five (225) degrees Fahrenheit and three
hundred and twenty-five (325) degrees Fahrenheit and no mixture shall be accepted outside of these
temperature ranges. Variation from these temperatures may be permitted only on written permission of the
Engineer

(9) The City will issue payments on a monthly basis, however the Contractor is to Fax all outstanding costs to the City of
Newton Department of Public Works on a weekly basis so the initial encumbrance of funds for this program is not exceeded,
especially in consideration of the Liquid Asphalt adjustments.

(h) Supply and discharge of material shall be made available to the City of Newton Monday through
Saturday from 7:00 a.m.— 3:30 p.m.
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SPECIAL PROVISIONS PAGE 5

Method of Administration

(1) The Contractor shall, immediately upon loading each truck, furnish the driver/City Agent with a
computer generated invoice that has been issued directly by the batching plant. This invoice shall clearly
show the tare weight, type of material and the date of delivery for each load of bituminous concrete
which is ultimately furnished and placed. However the City Agent reserves the right to adjust the tare
weight in the event the material has been rejected either by the City Agent or by the Engineer and/or if a
field measurement subsequent to the installation of the material reveals inconsistencies in the amount of
material allegedly delivered. The tare/weight slips are to be plant issued and shall bear the name of the
vendor and shall be surrendered to the City Agent immediately upon the loading of the material. The
City will have no obligation to pay for any independently issued invoice slips which are forwarded
after the truck has left the plant.

Method of Measurement

(j) Measurement shall be based upon the invoiced amount of acceptable and/or approved material as specified herein.

Basis of Payment:

(k) Under Items A1, A2, A3, A4 & A5 the Contractor shall be paid the Basis of Invoice contract unit price
per ton for the bituminous concrete supplied by the plant and discharged into trucks provided by the City of
Newton. The unit price shall include full compensation for all labor, materials, tools, equipment, and all
incidentals necessary to provide, administer, and invoice the bituminous concrete products under these items
and as specified herein.

END OF SECTION
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SPECIAL PROVISIONS PAGE 6

SECTION B 0. 303
CATEGORY B

ITEM: B0.303FC - FUEL COSTS*

Description

* The Contractor may elect NOT to bid the cost of fuel separately, but to do so he must insert the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item B 0. 303FC on . This is a mandatory requirement to verify that the
Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor their
delivery & discharge fuel costs into each one of the separate bid price(s) of Items B1, B2, B3, B4 & BS.

(a) Under this item the Contractor shall be paid for the fuel(s) consumed in the performance of this contract.

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may occur in the
cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel, equipment, vehicles,
programs, and efficiency factors related to each of these operational elements and therefore unique to the Contractor’s own
enterprises, that any fuel adjustments made under this item are intended only to defray and offset extraordinary market trends in
petroleum based fuel products.

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel market has
trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended downward. The
supplier is also advised that in certain cases the supply vehicle will be required to make multiple stops in the course of
discharging one entire load of bituminous concrete for which there shall be no additional fuel cost payment.

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated accounting of
the means and methods upon which the number of gallons bid per delivery and discharge was derived. The intent of this evaluation
is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that may ultimately cause
excessive financial impact to either party. These tabulations will include, but shall not be limited to, an accounting of all transport
equipment and their associated manufacturers fuel consumption rates which the Contractor/supplier intends to use to complete the
work under this contract. In the event the City of Newton, subsequent to performing an analysis, determines that the Contractor’s
bid, with regard to the consumption of fuel per round trip (with discharge), is excessive for the type transport equipment
traditionally deployed for this type of work, the City of Newton reserves the right to waive any informalities in any or all bids,
or to reject any or all bids, if it be in the public interest to do so.

(e) The Contractor shall also incorporate into his bid the amounts of fuel required for any work performed by their subcontractors
or by their vendors.

Method of Administration

(f) In accordance with Chapter 303 Acts of 2008 the City of Newton shall use the most current ‘new’ pricing of Diesel and
Gasoline fuel as they are indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of Fuel (BPF) at
the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel (PPF) shall be determined
in the same manner, but at the end of each calendar month, and if the averaged Period Price (PPF) has either increased or
decreased by more than five percentage points (5%) relative to the averaged Base Price of Fuel (BPF), then the cost of fuel(s) for
the applicable calendar month shall be paid for at the adjusted rate, otherwise the cost of fuel(s) for the applicable calendar month
shall be paid for at the initial Base Price of Fuels.

The Contractor is advised to verify these value standards and citations prior to placing their bid.

(g) When a cost adjustment is applied it shall be inclusive of the five (5%) variation.
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SPECIAL PROVISIONS PAGE 7
Method of Administration

(h) Payments for fuel shall be calculated at the end of each calendar month and they shall be based upon the acceptable deliveries
of bituminous concrete delivered and discharged within that particular calendar month. (Program Note: In the event a
continuous supply operation spans several days but the delivery & discharge of loads is performed in two separate months,
then two separate fuel payments shall be made).

(1) Immediately upon delivery of any bituminous concrete product, the Contractor shall furnish the designated City Agent with a
computer generated invoice that has been issued directly by the bituminous concrete batching plant. The invoice shall clearly show
the tare weight, type of bituminous concrete and the date of delivery for each load of bituminous concrete which is ultimately
delivered and discharged. The plant issued tare-weight slips are to bear the name of the vendor and shall be surrendered to the
DPW Agent-In-Charge immediately upon the delivery and discharge of the material. The City will have no obligation to
pay for any errant slips which are forwarded after the wet-pour has ceased.

(j) No upward fuel adjustment will be made for any delivery and discharge which takes place beyond the completion date
of the contract unless the Contractor’s work has been delayed due to no fault of their own (i.e. Preparation work that must be
performed by others before the Contractor can complete their own tasks in the contractually allotted time.) Any such delay must be
brought to the attention of the DPW Agent-In-Charge in a timely manner at which time the Agent shall investigate, verify, and
document the extenuating circumstances and inform the Contractor of their decision.

Method of Payment

(k) Payment formula:

BPF = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)

PPF = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon)
G = Gallons of fuel bid by the Contractor to Deliver & Discharge One (1) Load of concrete (Gal./ Round Trip D)
D = The total number of Delivery & Discharges in the applicable calendar month (D)

If a change in (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF) x G x D = Fuel Payment ($)

If a change in (BPF) does exceed +/-5% relative to the (BPF) then: (PPF) x G x D = Fuel Payment ($)

Basis of Payment

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item B0.303FC on . This is a mandatory requirement to verify that the
Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor their
round-trip delivery & discharge fuel costs into each one of the separate bid price(s) of Items B1, B2, B3, B4 & BS.

(1) The round trip cost of fuel(s) consumed for the delivery and discharge of One (1) Ton of Bituminous Concrete shall be paid for
under Item B0.303FC. The cost of fuel used to complete the work under this contract shall be made in accordance with the
applicable Period Price for Diesel & Gasoline fuels as posted for each calendar month in which the work was performed. The
Contractor will be paid the contract unit price per gallon(s) of fuel consumed for each ton of Bituminous Concrete delivered and
discharged within each applicable calendar month as specified herein.

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their vendors.

(n) No payment shall be made for any fuel(s) consumed to remedy and/or to replace any deficient material supplied by the
Contractor or their subcontractors.
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SPECIAL PROVISIONS PAGE 8

CATEGORY B

ITEM B 0.303LA - DIFFERENTIAL FOR LIQUID ASPHALT
(MATERIAL SUPPLIED & DELIVERED)

Description

(a) Under Item B 0. 303LA a differential value shall be calculated and applied to the payment on a monthly basis. The
differential value shall be based upon the amount of Liquid Asphalt contained in the total tare tonnage of bituminous concrete
delivered and discharged in each respective calendar month.

(b) The intent of Item B 0. 303LA is to provide a structured means, whereby the cost of the Liquid Asphalt contained in Type I-1
Bituminous Concrete is evaluated each calendar month, and under certain market conditions this value is adjusted either upward
or downwards to maintain a reasonable and continuous parity with the regional fluctuations that may occur in the price of this
commodity.

(c) IMPORTANT NOTE: An adjustment to the cost of the Liquid Asphalt component may result in an increase of
payment if the market has trended upward, or it may otherwise result in a decrease of payment if the market for Liquid
Asphalt has trended downward. Further, these adjustments do not compensate the Contractor for the entire cost of the
bituminous concrete products consumed in the execution of this contract but only for the monthly differential value(s)
which may occur with regard to the Liquid Asphalt component.

Method of Administration

(d) In accordance with Chapter 303 Acts of 2008 the City of Newton shall use the most current ‘new’ pricing for Liquid Asphalt
as indicated on Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The value at the time of advertisement shall serve as the Base Price of Liquid Asphalt (BPLA). Subsequently, and during the
course of the contract, the Period Price of the Liquid ASphalt (PPLA) component shall be determined in the same manner, and at
the end of each respective calendar month, and if the Period Price (PPLA) has either increased or decreased by more than five
percentage points (5%) relative to the Base Price (BPLA) index, then the differential cost of the Liquid Asphalt component shall
be paid for at the adjusted rate, otherwise no adjustment shall be made.

The Contractor is advised to verify these value standards and citations prior to placing their bid.

(e) The differential value for the Liquid Asphalt component shall be calculated at the end of each calendar month and it shall be
based upon the number of acceptable tons of Type I-1 bituminous concrete supplied within that particular calendar month. This
value shall be derived by applying a fixed factor to the tonnage of Liquid Asphalt that is contained in a single ton of Type I-1
bituminous concrete. (Program Note: In the event a continuous supply of bituminous concrete spans several days but is
performed in two separate months, then two separate Liquid Asphalt calculations shall be made for the applicable
program.)

(f) When a cost differential is applied it shall be inclusive of the five (5%) variation.

(g) Immediately upon delivery of the bituminous concrete product, the Contractor shall furnish the Engineer

with a computer generated invoice that has been issued directly by the batching plant. The invoice shall clearly show the tare
weight, type of material and the date of delivery for each load of bituminous concrete which is ultimately delivered and
discharged. The plant issued tare-weight slips are to bear the name of the vendor and shall be surrendered to the DPW Agent-In-
Charge immediately upon the delivery of the material. The City will have no obligation to pay for any errant slips which
are forwarded after the City of Newton truck has left the plant or when the Contractor’s truck has left the City of Newton
project site.
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SPECIAL PROVISIONS PAGE 9

Method of Administration (Continued)

(h) No upward Liquid Asphalt component adjustment will be made for any supplied material which
takes place beyond the completion date of the contract unless the Contractor’s work has been delayed due
to no fault of their own (i.e. Preparation work that must be performed by others before the Contractor can
complete their own tasks in the contractually allotted time.) Any such delay must be brought to the attention
of the DPW Agent-In-Charge in a timely manner at which time the Agent shall investigate, verify, and
document the extenuating circumstances and inform the Contractor of their decision.

Method of Payment

(i) Payment formula:

BPLA = The Base Price Liquid Asphalt Cost Index on the bid release date ($/Ton of Liquid Asphalt

(L.A))
PPLA = The Period Price for One Ton of Liquid Asphalt for the applicable calendar month in which it was
supplied ($/Ton of L.A.)

T = Total tare tons of Bituminous Concrete (of any type) for the applicable calendar month (Tons)

.06 =Tons of Liquid Asphalt in One (1) Ton Type I-1 Bituminous Concrete (120 Ibs. L.A./Ton Bit.
Conc.)

If a change in (PPLA) does not exceed +/- 5% relative to the (BPLA) then: No differential
adjustment.

If a change in (PPLA) exceeds +/- 5% relative to the (BPLA) then:

(PPLA - BPLA) x T x .06 = Differential Value for Current Pay Period ()

Basis of Payment

() Under Item B 0. 303LA the differential value for Liquid Asphalt contained in One (1) ton of Type I-1 bituminous concrete
supplied under this contract shall be made in accordance with the Period Price index values for Liquid Asphalt posted for each
calendar month in which the material was supplied and then relative to the Base Price as specified herein. Subsequently these
values shall be factored in accordance with the above-noted formula (Par. i).

(k) The differential value for Liquid Asphalt shall be based upon a fixed value of six-hundredths (.06) Tons of Liquid
Asphalt contained in One (1) Ton of Type I-1 bituminous concrete, with said value differential being factored only on the
number of Tons of Bituminous Concrete actually supplied, verified and/or accepted by the authorized City Agent.

(1) No adjustment shall be made for any material which is rejected or is deemed to be of an inferior quality. Nor shall any
adjustment be made for Liquid Asphalt contained in any bituminous concrete material which is used to remedy any previously
installed material supplied by the vendor and proven to be deficient and/or of inferior quality.

(m) The Contractor shall be responsible for disbursing the Liquid Asphalt cost adjustments to their subcontractors and/or to their
vendors.
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SPECIAL PROVISIONS PAGE 10

SECTION B1

NOTE: Under Items B1, B2, B3, B4 & BS5:

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item B 0.303FC) *

CATEGORY B

ITEM: B1-TYPE I-1 BITUMINOUS CONCRETE TOP MIX _SUPPLIED & DELIVERED [SPECIAL JAN. 1 -MARCH 31|

ITEM: B2 - TYPE I-1 BITUMINOUS CONCRETE TOP MIX SUPPLIED & DELIVERED IAPRIL 1 - DECEMBER 31|

ITEM: B3 - TYPE I-1 BITUMINOUS CONCRETE BINDER MIX SUPPLIED & DELIVERED [APRIL 1 - DECEMBER 31|

ITEM: B4 - TYPE I-1 BITUMINOUS CONCRETE DENSE MIX SUPPLIED & DELIVERED IAPRIL 1 - DECEMBER 31|

ITEM: BS - BITUMINOUS CONCRETE COLD MIX SUPPLIED & DELIVERED IAPRIL 1 - DECEMBER 31|

Description

* The Contractor may elect NOT to bid the cost of fuel(s) separately but to do so he must insert the
term N/A (i.e. Not Applicable) in all (4) entry lines of Item B 0. 303FC on . This is a
mandatory requirement to verify that the Contractor has waived their option to bid transportation &
discharge fuel(s) separately and has instead elected to factor their delivery & discharge fuel costs into
each of the separate bid price(s) of Items B1, B2, B3, B4 & BS.

(a)Under these items the Contractor shall be responsible for supplying, delivering and discharging, in a
timely fashion, various types of bituminous concrete to the City of Newton Department of Public Works project sites which will be
located at multiple sites throughout the City of Newton. The discharging of material shall be into City of Newton paving units.

(b) Due to the nature of this work the Contractor is advised that five (5) minutes per ton shall be

considered the standard typical wait & discharge time. In the event the Contractor feels this standard has been unreasonably
exceeded then the waiting and/or discharge time period must be verified by both the DPW working foreman and the Contractor’s
driver at the time of each occurence, and so noted on the delivery slip by both parties, and subsequently, should the vendor find it
necessary to file a claim for additional compensation then the delivery slip shall act as the documentation medium. However under
no circumstances shall the City pay more than reasonable industry rates pursuant to any such claim for extra

compensation, and any such claim must be made within three (3) days of its occurrence (Saturday, Sundays and holidays
excepted).

(¢) The Contractor shall ensure that the driver’s employed in the transport and discharge of the material(s) under this contract
wholly cooperate with the City of Newton’s Agents and employees in the execution of this work. In addition, the scheduling of the
shipments shall be made in an expeditious and timely manner in order to ensure that a continuous paving operation ensues.

Project Manual #14-92 — Supply & Delivery of Bituminous Concrete (Category A & Category B)
Page 39 of 93




SPECIAL PROVISIONS PAGE 11

Materials

(d) This type of pavement shall be composed of mineral aggregate, mineral filler and bituminous material,
plant mixed and laid hot. The mixing and materials shall conform to the current specifications as set forth in
the Commonwealth of Massachusetts Department of Public Works Standard Specifications for Highway and
Bridges, Sections 460 and M3, dated 1988.

(e) The bituminous concrete must be kept clean during hauling and handling and covered during transit with
canvas or other material which will retain the desired pavement temperature. These mixtures must not be
hauled in such a manner that segregation of the mixture takes place, or that a crust is formed on the surface,
or that the mixture will crumble or flatten out when dumped. Trucks which transport the mixture shall be
tight, and the side of the bodies shall be coated with a thin film of soap solution. The dispatching of trucks
from the distribution point shall be so arranged that all the material which is to be delivered and subsequently
applied on the road surface during any day may be placed and shall have received final compression in a
continuous manner in order to minimize cold seaming.

(f) The bituminous concrete mixture shall be delivered to the work in such condition that it is easily workable and can be
efficiently laid.

(g) Except for Cold-Mix the temperature of the hot mixture(s) shall arrive on site at a temperature between
two hundred and twenty-five (225) degrees Fahrenheit and three hundred and twenty-five (325) degrees
Fahrenheit and no mixture shall be accepted outside of these temperature ranges. Variation from these
temperatures may be permitted only on written permission of the Engineer.

(h) When ambient air temperatures are below forty (40) degrees Fahrenheit then the Contractor shall
transport all material in vehicles equipped with heated bodies.

Method of Administration

(h) The City will issue payments on a monthly basis, however the Contractor is to Fax all outstanding costs to the City of
Newton Department of Public Works on a weekly basis so the initial encumbrance of funds for this program is not
exceeded, especially in consideration of the Fuel and Liquid Asphalt adjustments.

(j) Deliveries shall arrive on site Monday through Saturday from 7:00 a.m. — 3:30 p.m.

(k) The Contractor shall, immediately upon delivery & discharge, furnish the City Agent with a computer
generated invoice that has been issued directly by the batching plant. This invoice shall clearly show the tare
weight, type of material and the date of delivery for each load of bituminous concrete which is ultimately
furnished and placed. However the City Agent reserves the right to adjust the tare weight in the event the
material has been rejected either by the City Agent or by the Engineer, and/or if a field measurement
subsequent to the installation of the material reveals inconsistencies in the amount of material allegedly
delivered. The tare/weight invoice slips are to be plant issued and shall bear the name of the vendor and shall
be surrendered to the City Agent immediately upon the delivery of the material. The City will have no
obligation to pay for any errant slips which are forwarded after the delivery vehicle has exited the site.
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SPECIAL PROVISIONS PAGE 12

Method of Measurement

(I) Measurement shall be based upon the invoiced amount of acceptable and/or approved material as specified herein.

Basis of Payment:

* The Contractor may elect NOT to bid the cost of fuel(s) separately but to do so he must insert the
term N/A (i.e. Not Applicable) in all (4) entry lines of Item B 0. 303FC on . This is a
mandatory requirement to verify that the Contractor has waived their option to bid transportation &
discharge fuel(s) separately and has instead elected to factor their delivery & discharge fuel costs into
each of the separate bid price(s) of Items B1, B2, B3, B4 & BS.

(m) Under Items B1, B2, B3, B4 & BS the Contractor shall be paid the contract unit price per ton for the
bituminous concrete supplied, delivered and subsequently discharged at the construction site. The unit price
shall include full compensation for all labor, materials, tools, fuel*, transportation *, equipment and all
incidentals necessary to provide the bituminous concrete and administer the program under these items and
as specified herein.

(n) Saturday deliveries shall be paid for under Item B6.

(o) The delivery/discharge component of supplied and delivered bituminous concrete shall NOT
include the cost of fuel, which is to be paid separately under Item B 0.303FC UNLESS the Contractor
has formally waived this option, and in doing so has otherwise opted to include all transportation fuel
costs in the separate bid price of Items B1, B2, B3, B4 & BS and has verified their choice by inserting
the term N/A (i.e. Not Applicable) in all item sheet entry lines for Item B 0.303FC (This is a mandatory
requirement to verify their inclusion of fuel costs under Items B1, B2, B3, B4 & BS).
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CATEGORY B

SECTION 2

ITEM: B6 - ADDED CHARGE FOR A SATURDAY DELIVERY

Description

(a) Under Item B6 the Contractor shall be paid an additional flat-rate fee for each separate delivery made on
a Saturday. The intent of this item is to compensate the Contractor only for the additional labor charges
associated with Saturday deliveries.

(b) Each Saturday delivery shall be made in a fully loaded ten-wheeled vehicle or greater.

Basis of Payment

(c) Under Item B6 the Contractor shall be paid an additional flat-rate fee at the contract unit price per each
delivery made on a Saturday. This is a flat-rate unit price which shall be for full compensation of all
additional charges incurred by the Contractor for providing the personnel and equipment, as well as for all
administrative costs that are associated with Saturday deliveries.

END OF SECTION
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C -

THIS AGREEMENT made this ___ day of in the year Two Thousand and Fourteen by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to her, and hereinafter referred
to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

SCOPE OF WORK. The Contractor agrees to furnish and to deliver to the City at such times, at such place or places, in
such manner, and in such quantities as the City may direct, and at the unit prices quoted in the Contractor's bid the
following item or items:

SUPPLY AND DELIVERY OF BITUMINOUS CONCRETE
Category A: Picked-Up & Category B: Delivered

CONTRACT DOCUMENTS. The Contract Documents consist of the following documents, which are either attached
to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #14-92 issued by the Purchasing Department;
c. The Project Manual for Supply and Delivery of Bituminous Concrete including the Instructions to

Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and
Wage Rate Schedule(s) including any updated prevailing wage rate schedules if applicable; The
Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if
included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

f. Certificate(s) of Insurance and surety bond(s), if any, submitted by the CONTRACTOR in connection
with this Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after
execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

11, PRIORITY OF DOCUMENTS. In the event of inconsistency between the terms of this CITY -CONTRACTOR
Agreement and the Project Manual, the terms of this Agreement shall prevail.

(AVA APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein by
reference and the Contractor agrees to comply with same.
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VI.

VII.

VIII.

XI.

XIl.

XIII.

XIV.

CONTRACT TERM. The term of this contract shall extend from April 1, 2014 through March 31, 2015. Itis
further understood that in the event the term of this contract extends beyond June 30 in any calendar year, the City
reserves the right to terminate the contract if funding for its continuance is not appropriated in the succeeding fiscal
year commencing July 1. The dollar value of the contract may not be increased by an amount more than twenty five
percent (25%) of the contract total.

QUANTITIES. The quantities specified in the Project Manual are approximate and are based on previous
consumption. It is specifically understood the City does not agree to purchase any specific quantity, and purchases
will be made to cover actual requirements only. The City may increase or decrease the quantity of any item specified
without change in price per unit of quantity as stated in the Contractor’s Bid Response.

MATERIALS. The Contractor agrees, unless otherwise specified, that all equipment, materials and supplies
furnished under this contract are to be first quality, new and unused.

AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED. The execution of this contract does not
constitute a notice to proceed or authorization to perform work or make deliveries. No work shall be commenced or

deliveries made unless authorized by a written Work Order issued by the City specifying the equipment, materials or

supplies to be delivered. The Contractor will be paid following completed delivery and acceptance of the equipment,
materials or supplies ordered in accordance with the Contract. The City will use best efforts to pay within thirty (30)
days of receipt of an invoice for the delivered equipment, materials or supplies or acceptance of same whichever date
is later.

CLAIMS FOR MATERIALS OR LABOR. In the event any claims have been filed with the City for material or
labor delivered or performed pursuant to this contract, the City shall be under no obligation to make any payment
until such claims are adjusted to the satisfaction of the City. Any and all liens for supplies may be paid off by the
City within twenty (20) days after the filing for record as provided by law of a notice of such liens, except where the
claim on which the lien is filed is being litigated by the Contractor, and in such case the City may pay the amount of
any final judgment or decree on any such claim. All money paid by the City in settlement of liens and claims as
aforesaid, with the costs and expenses incurred by the City in connection therewith shall be charged to the Seller,
bearing interest at the rate of six percent (6%) per annum, and be deducted from the next payment falling due the
Seller under the terms of this contract.

UNIT PRICES. ltis agreed that the unit prices listed are maximum prices and that the City shall be entitled to take
advantage of any decreasing market conditions, decreases to be governed by the manufacturers’ price listing as might
be generally adopted in the trade, or by the same percentage that the Seller may reduce prices to others who purchase
in similar quantities and under similar conditions.

RESPONSIBILITY FOR THE WORK/INDEMNIFICATION. In the performance of any work, including the
delivery of equipment, materials or supplies, pursuant to this Contract, the Contractor shall take all responsibility for
the work, and shall take all precautions for preventing injuries to persons and property in or about the work and shall
defend, indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons
or property in or about the work. The Contractor shall be responsible for any damage, which may be caused by the
failure or insufficiency of any temporary works. He shall effectively protect their work and shall be liable for all
damage and loss by delay or otherwise caused by their neglect or failure so to do.

WARRANTY. Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or
make good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of
equipment, materials or supplies furnished hereunder (acceptance not to be unreasonably delayed) resulting from
imperfect or defective work done or materials furnished by the Contractor.

PATENT INDEMNIFICATION. The Contractor agrees to assume the defense of and shall indemnify and save
harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them,
arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or
is alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any
such suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense, and as
the City may elect, replace such material, equipment or apparatus with non-infringing material, equipment or
apparatus, or remove the material, equipment, or apparatus and refund the sums paid therefor.

INSPECTION. For the purposes of inspection of the equipment, materials and supplies covered by this contract, the
Contractor shall give the City free access to their works and furnish every facility for properly inspecting such
equipment, materials and supplies, and shall furnish full information, whenever requested, relating thereto. Approval
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XV.

XVI.

XVII.

XVIII.

XIX.

XX.

by any inspector of the City shall not relieve the Contractor from their obligation to comply in all respects with the
contract.

ASSIGNMENT/SUB-CONTRACTING. The Contractor agrees that he will not sell, assign or transfer this
Contract or any part thereof or interest therein without the prior written consent of the City.

INSTALLATION. If any of the equipment, materials and supplies covered by this contract is to be installed by
either the Contractor or the City, the Contractor shall, upon request of the City, furnish a competent employee to
supervise the installation without expense to the City, unless otherwise provided herein. Such supervisor, or other
employees furnished by the Contractor, shall be the agents of the Contractor and not of the City, and the Contractor
hereby agrees to indemnify the City and hold it harmless from and against any and all loss, costs, damage, and
expense sustained as the result of negligence or other conduct on the part of such supervisor or employee.

TERMINATION. The City of Newton may, by written notice of default to the Contractor, terminate the whole or
any part of this Contract or any Shipping of Work Order issued pursuant thereto in any one of the following
circumstances:

a. If the Contractor fails to make delivery of the equipment, goods or supplies or to perform the services within
the time specified herein or any extension thereof;

b. If the Contractor fails to perform any of the other provisions of this contract or, if in the opinion of the City,
Contractor so fails to make progress as to endanger performance of this contract in accordance with its terms,
and in either of these two circumstances does not correct such failure within thirty (30) days (or such longer
period as the City may authorize in writing) after receipt of notice from the City specifying such failure.

GOVERNING LAW. This Contract shall be governed by and construed in accordance with the laws of the
Commonwealth of Massachusetts.

SEVERABILITY. The provisions of this Contract are severable. If any section, paragraph, clause or provision of
this Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this
Contract shall be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in
full force and effect as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be
invalid, had not been included herein, unless such remaining provisions, standing alone, are incomplete and incapable
of being executed in accordance with the intent of the parties to this Contract.

AMENDMENTS TO THIS CONTRACT. This Contract may not be amended except in writing executed in the
same manner as this CITY-CONTRACTOR Agreement.

THIS SPACE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR

By

Printed Name

Title

Date

Affix Corporate Seal Here

City funds in the amount of $

are available in account number:
0140104-5531

| further certify that the Mayor, or his designee,
is authorized to execute contracts and approve
change orders.

By

Comptroller of Accounts

Date

CITY OF NEWTON

By
Chief Procurement Officer
Date
By
Commissioner of Public Works
Date

Approved as to Legal Form and Character

By

Associate City Solicitor

Date

CONTRACT & BONDS ARE APPROVED

By

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

1. | hereby certify that | am the Clerk/Secretary of
(insert full name of Corporation)
2. corporation, and that
(insert the name of officer who signed the contract and bonds.)
3. is the duly elected
(insert the title of the officer in line 2)
4, of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived notice,
it was voted that

5. the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

6. ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

7. Name:

(Please print or type name in line 6)*

8. Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges
were owed), reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
***Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B. The Contractor is
obligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of $100 for each
day beyond the required submission date that such records are received, which amount shall be deducted from any amounts
to the Contractor from the City. In the event of chronic late submissions, the City shall report the same to the Office of the
Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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PEVAL L. PATRICK
Governor

Awarding Authority:
Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS .
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisiens of the RACW’;;;\P”EL“N
Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER :ROWE
Director

City of Newton
#14-92 City/Town: NEWTON
Annual - Supply and Deliver Bituminous Concrete (Application)

Various Locations

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

+  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage
Request Number” on all pages of this schedute. .

*  Awarding authorities must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.

«  The wage schedule shatl be incorporated in any advertisement or call for bids for the project as required by M.G.L, ¢, 149, §
27. Once a contractor has been selected by the awarding authority, the wage scheduie shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with
M.G.L. ¢. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

+  Ali apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep his/her apprentice identification card on his/her person during all work hours on the project. Ifan
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. If an
apprentice rate is not listed on the prevailing wage schedule for the frade in which an apprentfice is registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade.

*  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the coniract
was executed by the awarding authority and the general contractor, Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment” contracts.

«  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years. Each weekiy payroll report must contain: the
employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payroli reporting form may be obtained at http://www.mass.gov/dols/pw.

*  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617} 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465.

»  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminal

penalties,
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Supplementak

Classiﬁca(ion Effeciive Date BaseWage Health  Pension Total Rate
Unemployment
Construetion )
(2 AXLE) DRIVER - EQUIPMENT 12/01/2013 $32.05  $9.41 $8.80 $0.00 $50.26
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $32.40 . $9.41 $8.80 $0.00 $50.61
08/01/2014 $32.46  $9.91 $8.80 $0.00 $51.11
12/612014 $32.40  $9.91 $9.33 £0.00 $51.64
06/01/2015 $31275  $9.91 $9.33 $0.00 $51.99
08/01/2015 $3275  $1041  $9.33 $0.00 85249
12/612015 $32.75  $1041  $10.08  $0.00 $53.24
06/01/2016 $33.25  $1041  $10.08  $0.00 $53.74 -
08/01/2016 $33.25  $10.91 - $1008  $0.00 $54.24
12/01/2016 $3325  $1091  $10.89  $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 12/612013 $32.12 " $9.41 $8.80 $0.00 $50.33
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $32.47  $9.41 $8.80 $0.00 $50.68
08/01/2014 $32.47  $9.91 $8.80 $0.00 35118
12/612014 $32.47  $9.91 $9.33 $0.00 $51.71
06/01/2015 $32.82  $9.91 $9.33 $0.00 $52.06
08/01/2015 $32.82  $10.41  $9.33 $0.00 $52.56
12/01/20153 $32.82  $1041  $1008  $0.00 $53.31
06/01/2016 $33.32  $1041  $1008  $0.00 - $53.81
08/01/2016 $3332  $1091  $10.08  $0.00 $54.31
12/61/2016 $33.32  $1091  $1089  $0.00 $55.12
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/61/2013 $32.24 $9.41 $8.80 $0.00 $50.45
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/61/2014 $32.59  $9.41 $8.80 $0.00 $50.80
08/01/2014 $32.59  $9.91 $8.80 $0.00 $51.30
12/012014 $32.59  $9.91 $9.33 $0.00 $51.83
06/61/2015 $32.94  $9.91 $9.33 $0.00 $52.18
08/01/2015 $32.04  $1041  $9.33 $0.00 $52.68
12/012015 $32.94  $10.41  $10.08  $0.00 $53.43
06/01/2016 $33.44  $1041  $10.08  $0.00 $53.93
08/01/2016 $33.44  $1091  $10.08  $0.00 $54.43
12/61/2016 $33.44  $1091  $1089  $0.00 $55.24
ADS/SUBMERSIBLE PILOT 08/61/2013 $8421  $9.80  $I18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE I}
08/01/2014 $87.36  $9.80  $18.17  $0.00 $115.33
08/01/2015 $90.51  $9.80  $18.17  $0.00 $118.48
AIR TRACK OPERATOR 12/012013 $34.10  $730  $1270  $0.00 $54.10
LABORERS - ZONE I
06/01/2014 $34.85  $730  $1270  $0.00 $54.85
12/01/2014 $35.60  $7.30  $1270  $0.00 $55.60
06/01/2015 $3635  $7.30  $1270  $0.00 $56.35
12/01/2015 $37.10  $7.30  $1270  $0.00 $57.10
06/01/2016 $37.85  $730  $1270  $0.00 $57.85
12/01/2016 $38.85  $730  $1270  $0.00 $58.85
For apprentics rates sca " Apprentice- LABORER” '
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Supplemental

Classification Effective Date Base Wage Health  Pension Totat Rate
Unemployment -
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2013 $30.68 31040  $5.95 $0.00 $47.03
HEAT & FROST INSULATORS LOCAL 6 (BOSTGN)
06/01/2014 $31.58  $1040  $5.95 $0.00 $47.93
12/0172014 $3248  $1040  $5.93 $0.00 $48.83
- 06/0172015 $33.43 $1040  $5.95 $0.00 $49.78
12/01/2015 $34.38  $1040 $595 $0.00 $50.73
ASPHALT RAKER 12/01/2013 $33.60  $7.30 $1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $730  $1270  $0.00 $54.35
12/01/2014 $3510  $7386  $1270 . $0.00 $55.10
06/0172015 $35.85 $730  $12.70.  $0.00 $55.85
12/01/2015 $36.60 3730  $1270  $0.00 $56.60
06/01/2016 $37.35 $730  $1270  $0.00 $57.35
12/01/2016 $38.35 $730 $1270  $0.00 $58.35
For apprentice rates sec "Apprentice- LABORER" .
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2013  $4049  $10.00 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
BACKHOE/FRONT-END LOADER 12/01/2013 $40.49  $10.00 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/01/2013  $33.60  $7.30  SI1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $730  $1270  $0.00 $54.35
12/01/2014 $3510  $730  SI1270  $0.00 $55.10
06/01/2015 $35.85 $730  $1270  $0.00 $55.85
12/01/2015 $36.60  $7.30  $1270  $0.00 $56.60
06/01/2016  $3735  $730  $1270  $0.00 $57.35
) 12/01/2016 $3835  $730  S1270  $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2013 53410 $730  $1270  $0.00 $54.10
LABORERS - ZONE I
06/01/2014 $3485  $730 81270 $0.00 $54.85
12/01/2014 $3560  §730  $1270  $0.00 $55.60
06/01/2015 $3635  $730 81270 $0.00 $56.35
12/01/2615 $37.10  $730  $1270  $0.00 $57.10 -
06/61/2616 $37.85 $730  $1270  $0.00 $57.85
12/61/2016 $38.85 $730  $12.70  $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
BOILER MAKER 01/01/2010  $3770  $697  $11.18  §0.00 $55.85
BOH ERMAKERS LOCAL 29
2014022:-020 Page 3 of 40
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Classification : Effective Date Base Wage IHealth  Pension Supplemental o451 Rate
. Unemplovment

Apprentice -  BOILERMAKER - Lacal 29
Effective Date - 01/01/2010

Supplemental
Step  percent Apprentice Base Wage - Health Pension Unemployment  Totat Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 5 $28,28 $6.97 $11.18 $0.00 $46,43
5 80 ‘ $30.16 $6.97 $11.18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 $0.00 $50.20
7 90 $33.93 $6.97 $11.18 $0.00 $52.08
8 9 $35.82 $6.97 $1118 $0.00 $53.97
Wotes: T T T T T T "i
| I
‘Apprentice to Journeyworker Rafio:ds .
BRICK/STONE/ARTIFICIAL MASONRY (INCL, MASONRY 02/01/2014  $48.06  $10.18  S$I18.15  $0.00 . $7639
EEEE;?SEE?LEWOM 08/01/2014 $48.96 $10.18 $18.22 $0.06 $77.36
02/01/2015 $49.52  $10.18 $18.22 $0.00 $77.92
08/01/2015 $50.42 $10.18  $18.20 $0.00 $78.89
g 02/01/2016 $50.99 $16.18  $18.29 $0.00 $79.46
08/01/2016 $51.89 $10.18  $18.37 $0.00 - $80.44
02/01/2017 $52.46 $10.18 $18.37 '$0.00 $81,01
Tssue Date:  02/21/2014 Wage Request Number:  20140221-020 Page 4 of 40
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H

Supplemental

Classifieation ‘Effective Date  Base Wage Healthw  Pension Unemplayment Total Rate
Apprentice- BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date - Supplernental
Step  percent Apprentice Base Wage Health Pension Unemployment Tetal Rate
1 50 $24.03 $10.18 $18.15 $0.0¢ $52.36
2 60 $28.84 $10.18 $18.15 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 80 $38.45 $10.18 $18.15 $0.00 $66.78
5 %50 $43.25 $10.18 $18.15 $0.00 $71.58
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.48 - $10.18 $18.22 $0.00 $52.88
2 60 $29.38 $10.18 $18.22 $0.00 $57.78
3 70 $34.27 $10.18 $18.22 $0.00 $62.67
4 80 $39.17 $10.18 $18.22 $0.00 $67.57
5 S0 $44.06 $10.18 $18.22 $0.00 $72.46
Notes T _i
]
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2013  $40.11  $10.00 $i418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentics rates see "Apprentice- OPERATING ENGINEERS*
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2013  $3445  $7.30  $1290  $0.00 $54.65
LABORERS - FOUNDATION AND MARINE . 06/01/2014 $35.20 $790 $12.00 $0.00 $55.40
12/01/2014 $35.95 $7.30 $12.90 50.00 $56.15
06/01/2015 $36.70 $7.30 $12.90 $0.00 $56.90
12/01/2015 $37.45 $7.30 $12.90 $0.00 $57.65
06/01/2016 $38.20 $7.30 $12.90 $0.00 $58.40
i 12/01/2016 $39.20 $7.30 $12.90 $0.00 $59.40
For apprentice rates see " Apprentice- LABORER”
CAISSON & UNDERPINNING LABORER 12/01/2013 $33.30 $7.30 31290  $0.00 $53.50
[ABORGES - FOUNDATIONAND MARINE 06/01/2004  $3405  $730  $1290  $0.00 $54.25
12/01/2014 $34.80 $7.30 $12.9¢ $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/0172015 $36.30 §7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates see " Apprentice- LABORER”
Issue Date : 02/21/2014 ......... Wage Request Number; 20140221-020 Page 5 of 40
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Supplemental Total Kate

Classification : Effective Date  Base Wage Health  Penslon
Unemployment
CAISSON & UNDERPINNING TOP MAN 12/01/2013 $33.30 $730  $1290  $0.00 $53.50
LABORERS - FOUNDATION AND MARINE ’
06/01/2014 $34.05 $7.30 $12.90 $0.00 $54.25
12/01/2014 $34.80 $7.30 $12.90 $0.00 . $55.00
06/01/2015 - $35.55 $730 $12.90 $0.00 $55.75
12/01/2015 $3630  $7.30 $1290  '$0.00 $56.50
06/01/2016 $37.05  $7.30 $1290  $0.00 $57.25
12/01/2016 $38.05 $7.30  $12.90 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILE OPERATOR 12/01/2013 $33.60  $730  $12.70  $0.00 $53.60
LABORERS - ZONE-1 .
06/01/2014 $34.35  $7.30 $1270  $0.00 . $54.35
12/61/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12,'?0 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
) 12/01/2016 $38.35 $7.30 . $1270  $0.00 $58.35
For apprentice rates sco "Apprentice- LABORER" '
CARPENTER 09/01/2013  $34.33  $9.80  $1561  $0.00 $59.94
CARPENTERS -ZONE 2 M 7
(Bastern Mssacimsets) 03012014 $35.13  $9.80  $1561  $0.00 $60.54
09/01/2014 $35.90 $9.80 $15.61 $0.00 $61.31
03/01/2015 $36.67 $9.80 $15.61 $0.00 $62.08
Issue Date:  02/21/2014 Wage Request Number: 20140221-020 Page 6 of 40
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1

Supplemental

Classification Effective Date  Base Wage Health Pension Unemployment Total Ryte
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - 09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.27 $?.80 $1.57 $0.00 $28.64
2 60 $20.72 $9.80 $1.57 $0.00 $32.09
3 70 $24.17 $9.80 $10.90 $0.00 $44.87
4 5 $25.90 $9.80 $10.90 $0.00 $46.60
s 80 ’ $27.62 $9.80 $12.47 $0.00 $49.89
6 80 $27.62 $9.80 $12.47 $0.00 $49.89
7 90 $31.08 $9.80 $14.04 $0.00 $54.92
8 20 $31.08 $9.80 $14.04 $0.00 $54.92
Effective Date - 03/01/2014 Supplemental
Step  pereent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $17.57 - $9.80 $1.57 $0.00 $28.94
2 60 $21.08 $9.80 $1.57 $0.00 $32.45
3 70 $24.59 $9.80 $10.90 30.00 $45.20
4 75 $26.35 $9.80 $10.90 30.00 $47.05 -
5 80 $28.10 $9.80 $12.47 30.00 $50.37
6 30 $28.10 $9.80 $12.47 30.00 $50.37
7 90 $31.62 $9.80 $14.04 $0.00 $55.46
8 90 $31.62 $9.80 $14.04 30.00 $55.46
Motess T
I I
‘Appronfics fo Journeyworker Rati:l:s T T T T T
CEMENT MASONRY/PLASTERING ' 01/01/2014  $43.60  $1090 S$18.71 © $1.30 $74.51
DROKLATERSLOCAL 3 (NEWTON 070172014 $4377  $1090 SISTL  $130 $74.68
- 61/01/2015 $44.69 $1050  518.71 $1.30 $75.60
07/01/2015 $45.29 §1090  $I18.71 $1.30 $76.20
G1/01712016 $46.21 $10.90 518.71 $1.30 $77.12
IssueDate: 02212014 Wage Request Number: 20140221020 Page 7 of 40
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Supplemental Tatal Rate

Classification Effective Date  Base Wage Health  Pension Unemployment
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton}
Effective Date - 01/01/2014 Supplemental
Step  percent - Apprentice Base Wage Heaith Pension Unemploynient Tetal Rate
1 S0 $21.30 $10.90 $12.21 $1.30 $46.21
2 60 $26.16 $10.90 $13.71 $1.30 $52.07
3 65 $28.34 $10.90 $14.71 $1.30 $55.25
4 70 $30.52 $10.90 $15.71 $1.30 $58.43
] 75 $32.70 $10.90 $16.71 $1.30 $61.61
6 80 $34.88 $10.90 $17.71 $1.30 $64.79
7 90 $39.24 $10.90 $18.71 $1.30 $70:15
Effective Date - 07/01/2014 Supplemental
Step  percent . Apprentice Base Wage Health Pension Unemployment Fotal Rate
i 590 $21.89 $10.90 $12.21 $1.30 $46.30
2 60 $26.26 $10.90 $13.71 $1.30 $52.17
3 65 $28.45 $10.90 $14.71 $1.30 $55.36
4 0 $30.64 $10.90 $i5.71 $1.30 $58.55
5 5 $32.83 $10.90 $16.71 $1.30 $61.74
6 80 $35.02 $10.90 $17.71 $1.30 " $64.93
7w $3030  $10.90 $18.71 $1:30 $70.30
Notest T 7
l Steps 3,4 are 500 hrs, All other steps are 1,000 hrs, ]
I et e et e e e e e — — ——— ——— — v—— T— T Few—__ w— — — — — —— — p— o —
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 120012013 $3360  $7.36  $12.70 - $0.00 $53.60
LABD}FERS‘ZONEI 06/01}2014 $34.35 $7.36 » $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2615 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates seo “Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/012013  $4149  $1000  $14.18  $0.00 $65.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"*
COMPRESSOR OPERATOR 12012013 $28.11  $1000 $14.18  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4 .
For apprentice rates see " Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 01/61/2014 34591  $7.85 81610  $0.00 $69.86
PAINTERS LOCAL 35+ ZONE 2
07/01/2014 $46.76 $7.85 $16.10 $0.90 $70.71
01/0122015  $47.66.  $7.85  $1610  $0.00 $71.61
07/01/2015 - $48.56 $7.85 $16.10 $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10 $0.00 $73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10 $0.00 $75.36
"""""""""""""""""""""" Wage Request Number: 20140221020 .~ - PageSofd0
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Classification -

Effective Date

Base Wage

Health

Pension

. Supplemental o0y gage

Unemployment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date -~ 01/01/2014 Supplemental
Step  pereent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 53 $25.25 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 63 $29.84 $7.85 $4.32 $0.00 $42.01
5 70 $32.14 - $7.85 $14.11 $0.00 $54.10
& .75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
3 90 $41.32 $7.85 $15.44 $0.00 $64.61
Effective Date -  07/0172014 ‘ Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 33273 £7.85 $14.11 $0.00 $54.69
6 1 $35.07 §7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
) 90 $42.08 $7.85 $15.44 $0.00 $65.37
Netes: T _i
I Steps are 750 hrs. i
L e m— —— — — — — — — —— — — — T8 TS W T YR e TR ReeT T—m et —
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 12/01/2013 $33.50  $7.30  $1270  $0.00 $53.50
[ABORERS - ZONEL 06/01/2014 $34.25 $7.30 $12.70 $0.00 $54.25
12/01/2014 $35.00 $7.39 $12.70 $0.00 $55.00
06/01/2015 $35.75 $7.30 $12.70 $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
For apprentice rates see "Apprentice- LABORER®
DEMO: BACKHOEZOADERHAMMER OPERATOR 12/01/2013  $34.50  $730  $1270  $0.00 $54.50
[ABORERS-ZON& 1 06/01/2014 $35A2_"> $7.30 $12.70 $0.00 $55.25
12/01/2014 $36.00 $730 . $12.70 $0.00 $56.00
06/01/2015 $36.75 $7.30 $12.70 £0.00 $56.75
12/01/2015 $37.50 $1.30 $12.70 $0.00 857.50
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12012013 $3425  $730  $I1270  $0.00 $54.25
LABORERS - ZONE T 06/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
12/01/2014 $35.75 $7.30 $12.70 $0.00 $55.75
06/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
12/01/20615 $37.25 $7.30 $12.70 $0.00 $57.25
For apprentice rates see "Apprentice- LABORER"
Issue Date: (')2121/2014 Wage Request Number; 20140221-020 Page 9 of 40
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Supplemental

Classification Effective Date  Base Wage MHealth Penston -Fotal Rate
N Unemployment
DEMO: CONCRETE CUTTER/SAWYER 121012013 $34.50  $7.30  $1270  $0.00 $54.50
LABORERS-ZONE I
06/01/2014  $3525  $730  $1270  $0.00 $55.25
12/012014  $36.00°  $7.30  $12.70 7 $0.00 $56.00
06/01/2015 $3675  $730  $12.70  $0.00 $56.75
12/012015  $37.50 $736  $1270  £0.00 $57.50
For apprentice rates see " Apprentice- LABCRER™
DEMO: JACKHAMMER OPERATOR 12/01/2013 $3425  $730  $1270  $0.00 $54.25
LABORERS - ZONE |
06/012014  $3500  $730  $1270  $0.00 $55.00
12/01/2014  $3575  $730  $1270  $0.00 $55.75
06/01/2015 $36.50  $730  $1270  $0.00 $56.50
12/01/2015 $3725  $730  $1270  $0.00 $57.25
For apprentice rates see "Apprenlice- LABORER"®
DEMO: WRECKING LABORER 12/012013  $33.50  §7.30  $1270  $0.00 $53.50
LABORERS - ZONE |
' 06/01/2014  $3425  $7.30  $127¢  $0.00 $54.25
12/012014  $3500  $7.30  $1270  $0.00 $55.00
06/01/2015 $3575  $730  $127¢  $0.00 $55.75
12/01/2015 $36.50  $730  $1270  $0.00 $56.50
For apprentice rates see "Apprentice- LABORER" .
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2013  $40.1F  $10.00 - $I14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
DIVER 08/01/2013 $56.14 = $9.80 . $18.17 T $0.00 $84.11
PILE DRIVER LOCAL 56 (ZONE 1} .
08/01/2014 $5824  $9.80 . 1817 $0.00 $86.21
08/01/2015 $60.34  $9.80  $I8.17  $0.00 $88.31
DIVER TENDER 08/01/2013 $40.10  $9.80  $18.17  $0.00 $68.07
PHLE DRIVER LOCAL 56 {ZONE 1)
08/01/2014  $41.60 - §9.80  $I8.17  $0.00 $69.57
08/01/2015  $43.10 . $9.80  $18.17  $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 - $60.15 $9.80 $18.17 $0.00 $88.12
PILE DRIVER LOCAL 56 (ZONE 1) .
08/01/2014 36240  $9.80  $18.17  $0.00 $90.37
08/01/2015  $64.65  §9.80  $18.17  $0.00 §92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013 384.21 $9.80 $18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE I}
08/01/2614  $87.36  $9.80  $18.17  $0.00 $115.33
08/01/2015 $90.51  $9.80  $18.17  $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 09/01/2013 $43.96  $13.00 $1442  $0.00 $71.38
ELECTRICIANS LOCAL 103
03/01/2014  $44.45  $13.00  $14.68  $0.80 $72.13
09/01/2014  $4512  $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.80  $13.00 $1475  $0.00 $74.55
03/01/2016  $47.75  $13.00 $1478  $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
ELECTRICIAN 09/61/2013 $43.96  $13.00 $1442  $0.00 $71.38
ELECTRICIANS LOCAL 103
03/01/2014  $44.45  $13.00 $14.68  $0.00 $72.13
09/01/2014 $45.12  $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00  $1472  $0.00 $73.56
09/01/2015 $46.80  $13.00 $1475  $0.00 $74.55
03/01/2016  $47.95  $13.00 $1478  $0.00 $75.53
Issue Date: Page 10 of 40
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Supplemental Total Rate

Classification - : Effective Datc Base Wage Health Pension
Unemployment

Apprentice - ELECTRICIAN - Local 103

Effective Date -  09/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 40 $17.58 $13.00 3053 $0.00 $31.11
2 40 $17.58 $13.00 $0.53 $0.80 $31.11
3 45 $19.78 $13.00 $10.78 $0.00 $43.56
4 45 $19.78  $13.00 $10.78 $0.60 $43.56
5 50 - $21.98 $13.00 $11.11 $0.90 $46.09
6 55 ' $24.18 $13.00 $11.45 $0.00 $48.63
7 60 $26.38 $13.00 $11.77 $0.00 $51.15
8 65 $28.57 $13.00 $12.11 $0.00 $53.68
9 0 $30.77 $13.00 $12.43 ’ $0.00 $56.20
10 75 $32.97 $13.00 $12.77 30.00 $58.74

Effective Date -  03/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 40 $17.78 $13.00 $0.53 $0.00 $31.31
2 40 $17.78 $13.00 $0.53 $0.00 $31.31
3 43 $20.00 $13.00 $11.04 $0.00 $44.04
4 45 $20.00 $13.00 $11.04 $0.00 $44.04
5 50 $22.23 $13.00 $11.37 $0.00 $46.60
6 55 $24.45 $13.00 $1L.70 $0.00 $49.15
7 60 $26.67 $13.00 $12.03 $0.00 $51.70
8 65 $28.89 $13.00 - $12.37 $0.00 $54.26
9 70 $31.12 $13.00 $12.69 $0.00 $56.81
075 $33.34 $13.00 $13.03 $0.00 $59.37
____________________________ —_

|Nntes: : : |
I App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80 '

ELEVATOR CONSTRUCTOR 01/01/2012 $52.45 $8.78 $6.96 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL 4
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Supplemental  pyeq) Rage

Classification Effective Date  Base Wage Health - Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTGR - Local 4
Effective Date - 01/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 L $26.23 $8.78 $0.00 $0.00 $35.01
2 55 $28.85 $8.78 $6.96 $0.00 $44.59
3 65 $34.00 $8.78 $6.96 $0.00 $49.83
4 0 . $36.72 $8.78 $6.96 T $0.00 §52.46
5 80 $41.96 $8.78 £6.96 $6.00 $571.16
Potes T T T T 1
I Steps 1-2 are 6 mos.; Steps 3-5 are 1 year |

ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $3859  $8.78  $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4 .

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR™

FENCE & GUARD RAIL ERECTOR 12/012013  $33.60  $7.30  $1270  $0.00 $53.60
LABORERS « ZONE I N
.06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 30.00 $55.10
06/01/2015 $35.85 £7.30 $12.70 $0.00 $55.85
12/0112015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
. 12/01/2016 $38.35 §7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER” ’ :
FIELD ENG.INST.PERSON-BLDG,SITE, HVY/HWY 11/01/2013 $38.73 $10.00  $13.55 $0.00 $6228 .
OFERATING ENGINEERS LOCAL 4 o
05/01/2014 $39.50 $10.00  $13.55 $0.00 $63.05 o
Por apprentice rates see *Appreatice- OPERATING ENGINEERS" N o
FIELD ENG.PARTY CHIEF-BLDG,SITE, HVY/HWY 11/01/2013 $40.15 $10.00  $13.55 $0.00 $63.76
OFERATING ENGINEERS LOCAL 4 -
05/01/2014 $40.92 $10.00  $13.55 $0.00 $64.47 .
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIELD ENG.ROD PERSON-BLDG,SITE HVY/HWY 11/01/2013 $21.10  $10.00  $13.55  30.00 $44.65 -
OPERATING ENGINEERS LOCAL 4
05/01/2014 $21.55 $10.00  $13.55 30.00 $45.10
For apprentice rates see " Apprentice- OFERATING ENGINEERS”
FIRE ALARM INSTALLER 09/01/2013  $43.96  $13.00 $14.42  $0.00 $71.38
ELECTRICIANS LOCAL F03
03/01/2014 $44.45 $13.00  $14.68 $0.00 §72.13
09/01/2014 $45.12 $13.00 $1470 $0.00 §72.82
03/01/2015 $45.84 $13.00  $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00  $14.75 $0.00 $74.55
03/012016 $47.75 $i3.00 $14.78 $0.00 $75.53
For appreatice rates seo "Apprentice- ELECTRICIAN®
FIRE ALARM REPAIR / MAINTENANCE 09/01/2013  $32.97  $i3.00 81277 $0.00 $58.74
Locas 103 / COMMISSIONING sLECTRICL S 03012014 $33.44 1300 $1303  $0.00 $59.47
09/01/2014 $33.84 $13.00  $13.05 $0.00 $59.89
03/01/2015 $34.38 $13.00  $13.06 30.00 $60.44
09/01/2015 $35.10 $13.00  $13.08 $0.00 $61.18
03/01/2016 $35.81 $13.06 313.10 30.00 $61.91
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Supplemental Tetal Rate

Classification : : Effective Date  Base Wage Health Pension
. Uremployment
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN®
FIREMAN (ASST. ENGINEER) 12/01/2013  $33.76  $10.00 $14.18  $0.00 $57.94
OPERATING ENGINEERS LOCAL 4
For apprentice rates sce "Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER 12/01/2013  $20.50  $730  $1270  $0.00 $40.50
LABORERS - ZONE 1
06/01/2014 . $20,50 $7.30 $12.70 $0.00 $40.50
12/01/2014 $20.50 $7.30 $12.70 $0.00 $40.50
06/01/2015 $20.50 $7.30 $12.70 $0.00 $40.50
12/01£2015 $20.50 $7.30 $12.70 $0.00 $40.50
06/01/2016 $20.50 $7.30 $12.70 $0.00 $40.50
12/01/2016 $20.50 $7.30 $12.70 $0.00 $40.50
For apprentice rates see *Apprentice- LABORER”
FLOORCOVERER : 09/01/2013 $3861  $9.80  $1671  $0.00 $65.12
FLOORCOVERERS LOCAL 2168 ZONE |
03/01/2014 $38.61 $9.80 $16.71 $0.00 $65.12
Apprentice- FLOORCOVERER - Local 2168 Zone I
Effective Date -  09/01/2013 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.31 $9.80 31.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 30.00 $32.83
3 60 $23.17 $9.80 $11.34 $0.00 $44,31
4 65 $25.10 $9.80 $11.34 $0.00 $46.24
5 0 $27.03 $0.80 $13.13 $0.00 $49.96
6 5 $28.96 $9.80 $13.13 $0.00 $51.89.
7 80 . $30.89 $9.80 $14.92 $0,00 $55.61
) 85 . $32.82 $9.80 $14.92 $0.00 $57.54
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $19.31 $9.80 $1.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.80 $11.34 $0.00 $44.31
4 65 . $25.10 $9.80 $11.34 $0.00 $46.24
5 70 $27.03 $9.80 $13.13 $0.00 $49.96
6 75 $28.96 $9.80 $13.13 $0.00 $51.89
7 80 $30.89 $9.80 $14.92 $0.00 $55.61
8 85 $32.82 $9.80 $14.92 $0.00 $57.54
Nowss |
l Steps are 750 hrs. I
g
Apprentice fo Journeyworker Ratio:1:1
FORK LIFT/CHERRY PICKER 1210172013 $4049  $10.00 S$14.18  $0.00 $64.67

OPERATING ENGINEERS LOCAL 4

For apprentice tates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2013  $28.11  §10.00 $14.18  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4
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. : 1 tal o
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment
For apprentice rates see "Apprentice- OPERATING ENGINEERS” .

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2014 $35.41 $7.85 $16.10  30.00 $59.36
22;32};%830 AL 33 (ZONE 3 07/0172014 $36.56 - $7.85  $16.10 - $0.00 $60.51
01/01/2015 $37.16 $7.85  $1610  $0.00 $61.11
07/012015 33806  $7.85  $1610  $0.00 $62.01
01/0172016 = $39.0t  $7.85  $16.10  $0.00 $62.96
07/012016  $39.96  §7.85  $1610  $0.00 $63.91
01/012017  $40.91  $7.85  $1610  $0.00 $64.86

" Apprentice - GLAZIER - Local 35 Zone 2

Effective Date - 01/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension - Unemployment Total Rate
1 50 ' $17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 - $7.85 $3.66 $0.00 $30.99
3 [ } $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $46.75
[ s $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.09 $50.95

.8 90 $31.87 $7.85 $15.44 ) $0.09 + $55.16

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.28 $7.85 $0.00 . $0.00 $26.13
2 55 $20.11 $7.85 $3.66 $0.00 $31.62
3 60, $21.94 $7.85 $3.§9 $0.00 $33.78
4 65 $23.76 $7.85 $4.32- $0.00 $35.93
5 70 $25.59 $7.85 $14.11 $0.00 $47.55
6 75 $27.42 $7.85 $14.44 $0.00 $49.71
7 80 $29.25 $7.85 $14.77 $0.00 $51.87
8 90 $32.90 §7.85 $15.44 $0.00 $56.19

Notes: |
| Steps are 750 hrs.

HOISTING ENGINEER/CRANES/GRADALLS 12/61/2013 $40.49 $10.00 $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
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Classification- : ©  Effective Date Base Wage Health Pension Supplemental Total Rate

Unemployment
Apprentice - OPERATING ENGINEERS - Local 4
Effective Date - 12/01/2013 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.27 $10.00 $0.00 $0.00 $32.27
2 G0 $24.29 $10.00 -$14.18 $0.00 $48.47
3 65 $26.32 $10.00 $14.18 $0.00 $50.50
4 70 $28.34 $10.00 © $14.18 $0.00 $52.52
5 73 $30.37 $10.00 $14.18 $0.00 $54.55
6 30 . -$32.39 $10.00 $14.18 $0.00 $56.57
7 85. $34.42 $10.00 $14.18 $0.00 $58.60
8 90 £36.44 $10.00 $14.18 $0.00 $60.62
Notes T T T T T T T T T _i
| |
‘Apprentice to Journeyworker Rafioslss
HVAC (DUCTWORK) ’ . 02/61/2014  $4276  $9.82 3194 $217 $74.49
SHEETMETAL WORKERS LOCAL 17 - A 081012014 $43.61 $9.82 $19.74 917 $75.34
02/6122015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2013 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.82 §19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 §19.74 $2.17 $79.39
02/61/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 - $49.86 $9.82 $19,74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAE WORKER"
HVAC (ELECTRICAL CONTROLS) 09/01/2013 $43.96 $13.00  $14.42 $0.00 $71.38
FLECTRICLANS LOCAL 103 03/01/2014 $44.45 $13.00 §14.68 $0.00 $72.13
09/01/2014 $45.12 $13.00 - $14.70 $0.00 $72.82°
03/01/2015 $45.84 $13.00 $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00  $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00  §14.78 $0.00 $75.53

For apprentice rates see *Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 02/01/2014 $42,76 $5.82 $19.74  $2.17 $74.49
SHEETMETAL WORKERSEOCAL 17 - 4

08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 - $9.82 §19.74 $2.17 ' $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 §19.74 $2.17 $81.59
02/01/2018 $51.01 $5.82 $19.74 8217 $82.74
For appreatice rates se¢ "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 03/01/2013 $4934  $875  $1439  $0.00 $72.48

PIPEFITTERS LOCAL 537
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i

Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension .
. . Unemployment
For apprentice rates see " Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER™
HVAC MECHANIC 03/01/2013  $49.34  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER”
HYDRAULIC DRILLS 12012013 $34.10  $7.30  $1270  $0.00 $54.10
LABORERS - ZONE 1
06/01/2014 $34.85 £7.30 $12.70 $0.00 $54.85
12/01/2014 $35.60 $7.30 $12.70 $0.00 $55,60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.16
06/01/2016 $37.85 $7.30 $12.70 $0.00 §57.85
12/0172016 338.85 $7.30 $12.70 $0.00 $58.85
For apprentice rates see ® Apprentice- LABORER™ -
INSULATOR (PIPES & TANKS) 09/01/2013 $42.11 $1095  §12.10 $0.60 $65.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
09/01/2014 $44.11 $10.95  §12.10 $0.00 $67.16
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2013 Supplementat N
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $21.06 $10.95 $9.00 $0.00 $41.01
2w $25.27 $10.95 §9.62 $0.00 845,84 .
3 70 $29.48 $10.95 $10.24 - 30.00 . $50.67 o
4 80 $33.69 $10.95 $10.86 $0.09 $55.50
Effective Date - 09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension . Unemployment Total Rate
1 50 $22.06 $10.95 $9.00 $0.00 $4201
2 60 $26.47 $10.95 $9.62 $0.00 $47.04
3 70 $30.88 $10.95 $10.24 $0.00 $52.07
4 80 $35.29 - $10.95 $10.86 $0.00 $57.10
Wotest _ﬂl
I Steps are I year |
e e e e e e e — e e — e e e — — — — — — T T —t
Apprentice to Journeyworker Ratie:1:4
IRONWORKER/WELDER 09/16/2013 84085  $7.70  §18.60  $0.00 $67.15
IRONWORKERS LOCAL 7 (BOSTON AREA)
Issue Date:  (2/21/2014 Wage liequest Number: 20140221-020
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Classifieation : : EffectiveDate BaseWage Health  Pension  SUPPTENtAl ropg) page
B Unemployment
Apprentice - IRONWORKER - Local 7 Boston
Effective Date - 09/16/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unensployment Total Rate
i 60 $24.51 $7.70 $18.60 $0.00 $50.81
2 70 $28.60 $7.70 $18.60 $0.00 $54.90
3 75 $30.64 $7.70 $18.60 $0.00 $56.94
4 80 $32.68 $7.70 $18.60 $0.00 $58.98
3 85 - 53472 $7.70 $18.60 $0.00 $61.02
6 90 $36.77 $7.70 $18.60 $6.00 $63.07
Noess T T T T T T T _i
! ** Simetural 1:6; Ornamentai 1:4 |
b e e e r—— et et ettt bt At ety et et et et et et et et At A bt
Apprentice to Journcyworker Ratio:**
JACKHAMMER & PAVING BREAKER OPERATOR 1270172013 $33.60 $7.30 $12.70 $0.00 $53.60
LABORERS - ZONE 1
046/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/0112014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 - $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 "$38.35 $7.30 $12.70 $0.00 . $58.35
For apprentice rates seo "Apprentice- LABORER”
LABORER 12/01/2013  $3335  $730  $1270  $0.00 $53.35
LABORERS - ZONE 1
06/01/2014 $34,10 $7.30 $12.70 $0.00 $54.10
12/0112014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
. 06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38,10 $7.30 $12.70 $0.00 $58.10
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Supplemental Total Rate

Classification - : Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER - Zone 1

Effective Date-  12/012013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $20.01 $7.30 $12.70 $0.00 $40.01
2 70 $23.35 $7.30 $12.70 $0.00 $43.35
3 80 $26.68 $7.30 $12.70 $0.00 $46.68
4 90 $30.02 $7.30 $12.70 $0.00 $50.02
Effective Date - 06/012014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate -
1 60 $20.46 $7.30 $12.70 $0.00 $40.46
2 70 . $23.87 $7.30 $12.70 $0.00 $43.87
3 80 $27.28 $7.30 $12.90 | $0.00 $47.28
4 90 . $30.69 $7.30 $12.70 $0.00 $50.69
Nowess . T ”|
I |
“Appronfice fo Jourmeywerker Rl LS . . T T —
LABORER: CARPENTER TENDER 12/012013 - $3335 -§7.30  $12.70  $0.00 $53.35
LABOREKS - 20NE 1 06012014 $3410 $730  SIZ70  $0.00 $54.10
12/01/2014 $3485  $730  $12.70  $0.00 $54.85
06/01/2015 $3560  $7.30  $1270  $0.00 . $55.60
120172015 $3635 $7.30 $1270  $0.00 $56.35
06/01/2016 $37.10  $730  $1270  $0.00 $57.10
12/01/2016 $38.10  $730  S$1270  $0.00 $58.10
For apprentice rates see "Apprentice- LABORER* .
LABORER: CEMENT FINISHER TENDER 121012013 $3335  $7.30  $12.70  $0.00 $53.35
LABORRRS - 2ONE | 06/01/2014 $34.10  $7.30  $1270  $0.00 $54.10
12/01/2014 $34.85  $730  $1270  $0.00 $54.85
06/01/2015 $35.60 - $7.30  $1270  $0.00 $55.60
12/01/2015 $3635  $730  $1270  $0.00 $56.35
06/01/2016 $37.10  $730  S$1270  $0.00 $57.10
12/01/2016 $38.10  §7.30  $1270  $0.00 $58.10
For apprentice rafes see "Apprentice- LABORER®
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/012013  $33.50  $7.30 . S$1270  $0.00 $53.50
HABORERS - ZONE 1 06/01/2014 $3425  $730  $1270  $0.00 $54.25
12/01/2014 $3500  $730  $1270  $0.00 $55.00
06/01/2015 $3575  $730  $1270  $0.00 $55.75
12/01/2015 $36.50  $730  $1270  $0.00 $56.50
For apprentice rates sce "Apprentice- LABORER"
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Supplemental Total Rate

Classification . EffectiveDate  BaseWage Health  Pension
| nemployment
LABORER: MASON TENDER ’ 12/01/2013  $33.60  $730  $I270  $0.00 " $53.60
LABORERS - ZONE I
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01£2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/0172015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
LABORER: MULTI-TRADE TENDER 12012013 $3335 $7.30  $1270  $0.00 $53.35
LABORERS - ZONE 1 -
06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/012015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
“For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/012013  $3335  $730  $1270  $0.00 $53.35
LABORERS - ZONE 1
06/01/2014 $34.10 37.30 $12.70 $0.00 $54.10
12/0172014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 ° $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10

This classification applies to the wholesale removal s .
of standing trees including all associated trimming of branches and limbs, and applics to the removal of branches at focations not on or around utility tines. For
apprentice rates see " Apprentice- LABORER™

LASER BEAM OPERATOR 12/01/2013  $33.60 - §7.30  $1270  $0.00 $53.60

LABORERS - ZONE 1
06/012014  $3435  $730  $1270  $0.00 $54.35
12/012014  $3510  $7.30  $1270  $0.00 $55.10
06/01/2015  $3585  $7.30  $12.70  $0.00 $55.85
12/012015  $36.60  §7.30  $1270  $0.00 $56.60
06/01/2016  $37.35  $730 81270 $0.00 $57.35
12/01/2016  $3835  $730  $1270  $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS 02/01/2014 $36.66  $10.18  $16.83  $0.00 $63.67

BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/012014  $37.37  $10.18  $1690  $0.00 $64.45
02/012015  $37.82  $1018  $1690  $0.00 $64.90
08/01/2015  $3853  $10.18 $1697  $0.00 $65.68
0210112016 $3898  $1018  $1697  $0.00 $66.13
08/01/2016  $39.68  $10.18 $17.05  $0.00 $66.91
02/01/2017  $40.14  $1018  $17.05  $0.00 $67.37
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Supplemental o0 Rate

Inssification ‘ : i Fension
Classificatiol Effective Date Base Wage Health Unermployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 5¢ $18.33 $10.18 $156.83 $0.60 $45.34
2 60 $22.00 $10.18 $16.83 $0.00 $49.01
3 70 $25.66 $10.18 $16.83 $0.00 $52.67
4 30 $29.33 $10.18 $16.83 $0.00 $56.34
5 90 $32.99 $10.18 $16.83 $0.00 $60.00
Effective Date -  08/01/2014 Supplemental }
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.69 $10.18 $16.90 $0.00 $45.77
2 60 $242  §10.8 $16.90 $0.00 $49.50
3 70 $26.16 $10.18 $16.90 $0.00 $53.24
4 80 $29.90 $10.18 $16.90 $0.00 35698
5 90 $33.63 $10.18 $16.90 $0.00 $60.71

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2014 $48.10 $10.18 $18.15 $76.43

BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2014 $49.00 $10.18 $18.22 $77.40
02/01/2015 $49.56 $10.18 $18.22 ; ,I '$77.96
08/01/2015  §5046  $10.18  $18.29 $73.93
02/061/2016 $51.03 $10.18 $18.29 $79.50 .
08/01/2016 $51.93 $10.18 $18.37 $80,48
02/01/2017 $52.50 $10.18 $18.37 $81.05
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Supptemental Total Rate

Classiftcation : : Effective Date  Base Wage Health  Penslon
Unemployment

Apprentice - MARBLE-TILE-TERRAZZ0 MECHANIC - Local 3 Marble & Tile
Effective Date -  02/01/2014 -

Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
f 50 ' $24.05 $10.18 $18.15 $0.00 $52.38
2 60 $28.86 $10.18 $18.15 $0.00 $57.19
3 70 $33.67 $10.18 $18.15 $0.00 $62.00
4 80 $38.48 $10.18 $18.15 $0.00 $66.81
5 920 $43.29 $10.18 $18.15 $0.00 $71.62

Effective Date -  08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
i 50 $24.50 $10.18 $18.22 $0.00 $52.90
2 60 $29.40 $10.18 $18.22 $0.00 $57.80
3 70 $34.30 $10.18 $18.22 $0.00 $62.70
4 80 $39.20 $10.18 $18.22 $0.00 $67.60
5 90 $44.10 310.18 $18.22 $0.00 $72.50

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2013 $40.11  $10.00 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

MECHANICS MAINTENANCE ) 120142013 $40.11  $10.00 $14.18  $6.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rafes ses "Apprentice- OPERATING ENGINEERS”

MILLWRIGHT (Zone 1) 10/01/2013 $35.20 $9.80 $16.01 $0.00 $61.01
MILLWRIGHTS LOCAL 1121 - Zone 1
0410172014 $35.98  $9.80  $16.01  $0.00 $61.79
10/0122014 $3693  $9.80 31601  $0.00 $62.74
04/01/2015 $37.89  $0.80 = $16.01  $0.00 $63.70
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Supplemental Total Rate

Classification . ) Effective Date  Base Wage Health -  Pension
Unemployment

Apprentice - MILLWRIGHT - Locai 1121 Zone 1

Effective Date - 10/01/2013 Supplemental

Step  percent ) Apprentice Base Wage Health Pension  Unemployment Total Rate
1 55 $19.36 $9.80 $4.40 $9.00 $33.56
2 65 ’ $22.88 $9.80 $13.21 $0.00 $45.89
3 75 $26.40 $9.80 $14.01 $0.00 $50.21
4 85 $20.92 $9.80 $14.81 $0.00 $54.53’)
Effective Date -  94/01/2014 Supplemental
Step  percent - Apprentice Base Wage Health Pension Usemployment Total Rate
1 55 . $19.79 $9.80 $4.40 $0.00 $33.99
2 65 $23.39 $9.80 $13.21 $0.00 $46.40
3 15 $26.99 $9.80 $14.01 $0.00 $50.80
4 85 : $30.58 $9.30 $14.81 $0.00 $55.19
potess T T T T T "’1
| soswenooonews |
Apprentice to Journeyworker Ratio:1:5
MORTAR MIXER 12/012013  $33.60  $7.30  $1270  $0.00 - 7 $53.60
LADORERS -ZONET 06012014 $3435  $7.30  $1270  $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 ~ 3$35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 : $36.60 $7.30 . $12.70 $0.00 $56.60
06012016 “ 1 §37.35  $730  $1270  $0.00 . 857357
12/01/2016 $38.35 $7.30 §12.70 $0.00 ) $58.35
For appreatice rates see "Apprentice- LABORER" .
OLLER {OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2013 $2096  $1006 $14.18  $0.00 $45.14
OPERATING ENGINEERS LOCAL 4
For appreatice rates see “Apprentice- OPERATING ENGINEERS”
OILER {TRUCK CRANES, GRADALLS) 12/01/2013 §2443  $10.0c $14.18  $0.00 $48.61

OPERATING ENGINEERS LOCAL 4
For appeentice rates see "Appeentice- OPERATING ENGINEERS”

OTHER POWER DRIVEN EQUIPMENT - CLASS II 12/01/2013 34011 $10.00  $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For appeentice rates see " Apprentice- OPERATING ENGINEERS”

PAINTER (BRIDGES/TANKS) 01/01/2014  $4591  $7.85  $1610  $0.00 $69.86

PAINTERSLOCAL 35 Z0NE 2 07/61/2014 $46.76 $7.85 $16.10 $0.00 $70.71
01/01/2015 $47.66 £7.85 $16.10 $0.00 $71.61
07/01/2015  $48.56  $7.85  $1610  $0.00 $72.51
01012016 $4951  §7.85  $1610  $0.00 $73.46
07/01/2016  $5046  §7.85  $16.10  $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10 $0.00 $75.36
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Supplemental Total Rate

Classification . Effective Date  Base Wage Health Pension Unemployment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date-  01/01/2014 : Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 ) $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 £7.85 $3.66 $0.00 $36.76
3 66 $21.55 $7.85 $3.99 - 30.00 $39.39
4 65 §29.84 $7.85 $4.32 $0.00 $42.01
5 70 332.14 $7.85 oS4t $0.00 $54.10
6 75 33443 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
3 90 } $41.32 $7.85 $15.44 $0.00 $64.61
Effective Date-  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 50 $23.38 $7.85 50,00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 30.00 $39.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 75 » $35.07 $7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37
e e e e e e . — —
!Notcs: ‘ |
‘ Steps are 750 hrs. |
‘Apprentice fo Jowrneywerker Rafloi:t T T T T
PAINTER (SPRAY OR SANDBLAST, NEW) * 01/012014 $36.81 $7.85 $16.10 $0.00 $60,76
* If30% or more of surfaces to be painted are new construction, 07012014 $37.66 $7.85 $16.10 $0.00 $61.61
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2
01/0112015 $38.56 $7.85 $16.10 $0.00 $62.51
07/01£2015 $39.46 §7.85 $16.10 $0.00 $63.41
01/01/2016 $40.41 $7.85 $16.10 $0.00 $64.36
07012016 $41.36 $7.85 $16.10 $0.00 $65.31
01/01/2017 $42.31 $7.85 $16.10 $0.00 $66.26
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Supplemental Total Rate

Classification Effective Date  Basc Wage Health Pension Unemployment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date - 01/61/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.41 $7.85 $6.00 $0.00 $26.26
2 55 $20.25 $7.85 $3.66 $0.00 $31.76
3 60 $22.09 $7.85 $3.99 $0.00 $33.93
4 65 $23.93 $7.85 $4.32 $0.00 $36.10
5 70 $25.77 $7.85 $14.11 $0.00 $47.73
3 75 $27.61 $7.85 $14.44 $0.00 $49.90
7 20 $29.45 $7.85 $14.77 $0.60 $52.07
8 9 $33.13 $7.85 §15.44 $0.00 $56.42
Effective Date - 07/01/2014 . Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.83 $7.85 $0.00 $0.00 $26.68
2 55 $20.71 $7.85 $3.66 $0.00 $32.22
3 60 $22.60 $7.85 $3.99 $0.00 $34.44
4 65 $24.48 $7.85 $4.32 $0.00 $36.65
3 70 $2636 . $7.85 $14.11 5000 $4832
6 75 $28.25 "$7.85 $14.44 " $0.00 $50.54
7 80 $30.13 $7.85 $14.77 $0.00 $52.75
8 90 $33.89 $7.85 $15.44 $0.00 $57.18
Noess T T _1I
| Steps are 750 has. |
“Approntice fo Journeyworker Retiosist T T T T
PAINTER (SPRAY OR SANDBLAST, REPAINT) 010172014~ $3487  §7.85  $1610  $0.00 $58.82
PAINTERS LOCAL 3> 20NE 2 ' 07/01/2014 $3572 9785 $16.10  $0.00 $59.67
01/01/2015 $3662  $785  $16.10  $6.00 $60.57
07/01/2015 $37.52 $785  §1610  $0.00 $61.47
01/01/2016 $3847  $785  $16.10  $0.00 $62.42
07/01/2016 $39.42  §785  $1610  $0.00 $63.37
01/01/2017 $40.37  $7.85  $1610  $0.00 $64.32
IoueDate: 02212044 Wage Requost Namber:  20140221:020 " page2sofd

Page 24 of 40

Project Manual #14-92 — Supply & Delivery of Bituminous Concrete (Category A & Category B)
Page 74 of 93




Classification : . Effective Date  Base Wage Health Pension Supplemental - pop Rate

Unemployment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint ‘
Effective Pate -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $17.44 $7.85 $0.00 $0.00 $25.29
2 55 . $19.18 $7.85 $3.66 $0.00 $30.69
3 60 $20.92 $7.85 $3.99 $0.00 $32.76
4 65 $22.67 $7.85 $4.32 $0.00 $34.84
5 70 $24.41 $7.85 $14.11 $0.00 $46.37
6 75 $26.15 $7.85 $14.44 $0.00 $48.44
7 80 $27.90 $7.85 $14.77 $0.00 $50.52
8 90 . §31.38 $7.85 $15.44 $0.00 $54.67
Effective Date-  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $17.86 $7.85 $0.00 $0.00 $25.71
2 55 ) $19.65 $7.85 $3.66 $0.00 $31.16
3 60 $21.43 $7.85 $3.99 $0.00 $33.27
4 65 §23.22 $7.85 $4.32 $0.00 $35.39
5 70 $25.00 $7.85 | $14.11 $0.00 $46.96
6 75 $26.79 $7.85 $14.44 $0.00 $49.08
7 80 $28.58 $7.85 $14.77 $0.00 $51.20
8 90 ' $32.15 $7.85 $15.44 $0.60 $55.44
Notest - T _i
| Steps are 750 hrs. I
e e e e e e
Apprentice to Journeyworker Ratio:1:1
PAINTER (TRAFFIC MARKINGS} - ' 12/01/2013 $33.35 $7.30 $12.70 $0.00 $53.35
LABORERS - ZONE L 06/01/2014 £34.10 $7.30 $12.70 $0,.00 $54.10
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12,70 $0.00 $58.10
For Apprentice rates see "Apprentice- LABORER™
l:AINToER/ TAPER (BRUSH, NEW) * ) 01/01/2014 $3541  $785  $1610  $0.00 $59.36
N;f\glop/z‘x)izi :;‘z;;lszf‘l‘]‘;zf;’;;ﬁ;;‘sﬂifcj’f;:f‘;;;;‘?“'“’""’ : 07012014 $3626 $785  SI610  $0.00 $60.21
01/01/2015 $37.16 $7.85 316.10 $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 516.10 $0.00 $64.86
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Classification

Supplementat Total Rate

Effective Date  Base Wage  Health Pension Unemployment
Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $17.71 $7.85 $0.00 $0.00 - $25.56
2 35 $19.48 $7.85 $3.66 $0.00 $3¢.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5. 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemploymeat Total Rate
1 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 35 $19.94 $2.85 $3.66 30.00 $31.45
3 60 $_21.76 $7.85 $3.99 30.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 $35.74
5 70 $25.38 $7.85 $14.11 $0.00 $47.34
6 75 $27.20 $7.85 $14.44 $0.00 $49.49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92
[Netes: T _i
| Steps are 750 hrs. i
LXpiJ?e-ch_e mﬁn;wt;keﬁlaﬁ—o: o
PATNTER / TAPER (BRUSH, REPAINT) 01/01/2014  $33.47  $7.85  S$1610  $0.00 $57.42
PUNTERS LOCAL 35 20NE 2 07/01/2014 $34.32 $7.85 $16.10 $0.00 $58.27
01/01/2015 $35.22 $7.85 $16.10 $0.06 $59.17
07/01/2015 $36.12 $7.85 $16.10 $0.00 $60.07
01/01/2016 $37.07 $7.85 $16.10 $0.00 $61.02
07/01/2016 $38.02 $7.85 $16.10 $0.00 $61.97
01/01/2017 $38.97 $7.85 $i6.10 $0.00 $62.92
IsueDate: 02212014 Wage Request Number: 20140221020 . - Page26ofdl
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Supplemental Total Riite

Classification Effective Date  Base Wage Health - Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $16.74 $7.85 $0.00 $0.00 $24.59
2 55 $18.4¢ $7.85 $3.66 $0.00 $29.92
3 60 $20.08 $7.85 $3.99 $0.00 $31.92
4 65 $21.76 $7.85 $4.32 $0.00 $33.93
s 70 ' $23.43 $7.85 $14.11 $0.00 © $45.39
6 75 $25.10 $7.85 $14.44 $0.00 $47.39
7 80 $26.78 $7.85 $14.77 $0.00 $49.40
8 20 : $30.12 $7.85 $15.44 $0.00 $53.41
Effective Date - 07/01/2014 Supplemental
Step  percent ’ Agpprentice Base Wage Health Pension Unemplaymeat Total Rate
1 50 $17.16 $7.85 $0.00 $0.00 $25.01
2 55 $13.88 $7.85 $3.66 $0.00 $30.39
3 60 $20.59 $7.85 $3.99 $0.00 $32.43
4 65 $22.31 $7.85 $4.32 $0.00 $34.48
S 70 $24.02 $7.85 $14.11 $0.00 $45.98
6 75 - $25.74 $2.85 $14.44 $0.00 $48.03
7 80 $27.46 $7.85 $14.77 $0.00 $50.08
8 90 : $30.89 $7.85 $15.44 $0.00 $54.18
Notes: T "”i
| Steps are 750 hrs, |
‘Apprenfice to dourneyworker Ratio:isl T T T ——
PANEL & PICKUP TRUCKS DRIVER : 12/01/2013 $3188  $9.41  $8.80 $0.00 $50.09
TEAMSTEIS JOINT COUNCILNG. 10 Z0NE A 06/01/2014 $3223 $9.41  $8.80 $0.00 . $50.44
08/01/2014 $3223 3991 $8.80 $0.00 $50.94
12/01/2014 $3223  $9.91 $9.33 $0.00 $51.47
06/01/2015 $3258 3991  $9.33 $0.00 © $51.82
08/01/2015 $32.58  $1041 $9.33 $0.00 $52.32
12/01/2015 $32.58  $1041  $10.08  $0.00 $53.07
06/01/2016 $33.08  $1041 $10.08  $0.00 $33.57
08/0172016 $33.08  $1091 $10.08  $0.00 $54.07
12/01/2016 $33.08  $1091 $10.89  $0.00 " $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
Eff;)lm LOCAL S5 (ZONE 1) 08/01/2014 $4160  $9.80  $18.17  $0.00 $69.57
08/01/2015 $43.10  $9.80 1817  $0.00 $71.07
PILE DRIVER 08/01/2613 $40.10  $9.80 81817  $0.00 $68.07
PULEDRVERLOCAL S BONE L) 08/01/2014 $41.60  $9.80  $1817  §0.00 $69.57
08/01/2015 $43.10  $9.80  $18.17  $0.00 $71.07
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Supplemental Total Rate

Classification . Effective Date  Base Wage Health Pension
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone 1

Effective Date - 08/01/2013 Supplemental

Step  percent Appreatice Base Wage Health Pension Unemployment Total Rate
1 50 $20.05 $9.80 $18.17 $0.00 $48.02
2 60 $24.06 $9.80 $18.17 $0.00 $52.03
3 70 $28.07 . $9.80 $18.17 $0.00 $56.04
4 75 $30.08 $9.80 $18.17 $0.00 $58.05
5 80 ‘ $32.08 $9.80 $18.17 $0.00 $60.05
6 80 $32.08 $9.80 $18.17 $0.00 $60.05
7 90 $36.09 $3.80 $18.17 $0.00 $64.06
8 90 $36.09 $9.80 $18.17 $0.00 $64.06

Effective Date - 08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health . Peasion Unemployment Total Rate
1 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 T o$18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 80 $33,28 $9.80 $18.17 $0.00 $61.25
6 80 ‘ $33.28 $9.80 $18.17 . . 50.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
8 90 $37.44 $9.80 $18.17 $0.00 $65.41

Notess T T T T T T :;______i

Apprenhce to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER 03/01/2013 $49.3¢  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537

Apprentice - PIPEFITTER - Local 537
Effective Date - 03/0172013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.74 38.75 $6.50 $0.00 $34.99
2 45 $22.20 $8.75 $14.39 $0.00 $45.34
3 60 - $29.60 $8.75 $14.39 $0.00 $52.74
4 70 $34.54 $8.75 $14.39 $0.00 $57.68
5 80 $39.47 $8.75 $14.39 $0.00 $62.61

Powss T N

1:3: 3:15; 1:10 thereafter / Steps are 1 yr.
l Refng/AC Mechanic #*1:1;1:2;2:4;3:6,4:8;5:10,6:12;7:14;8:17,9:20;10:23(Max) |
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Supplemental Total Rate

Classification Effective Date  Base Wage Heal(h‘ Pension Unemployment
PIPELAYER 12/61/2013 $33.60  $7.30 $12.70 $000 $53.60
LABORERS - ZONE I
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/G1/2014 $35.10° $7.30 $12.70 $0.00 $55.10
06/61/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/61/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/61/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates sec *Apprentice- LABORER”
PLUMBERS & GASFITTERS 09/01/2013  $49.06  $9.82 31404  $0.00 $72.92
PLUMBERS & GASKITTERSLOCAL 12 03/01/2014 $50.06 $9.832 $14,04 $0.00 $73.92
09/01/2014 $51.06 $9.82 $14.04 $0AO.0 $74.92
03/061/2015 $52.06 $9.82 $14.04 $0.00 $75.92
09/01/2015 $53.06 $9.82 $14.04 $0.00 . $76.92
03/01/2016 $54.21 $9.82 $14.04 $0.00 $78.07
09/01/2016 $55.26 $9.82 $14.,04 $0.00 $79.12
03/01/2017 $56.26 $9.82 $14.04" -~ $0.00 . $80.12
Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date -  09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate -
1 3 $17.67 $9.82 $5.26 $0,00 $32.25
2 40 ) $19.62 $9.82 $5.92 $0.00 $35.36
3 55 $26.98 $9.82 $7.95 $0.00 $44.75
4 65 $31.89 $9.82 $9.30 $0.00 $51.01
5 75 $36,80 $9.82 $10.65 $0.00 $57.27
Effective Date - 03/01/2014 Supplemental .
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.52 $9.82 $5.26 . $0.00 $32.60
3 40 $20.02 $9.82 $5.92 $0.00 $35.76
3 55 $27.53 $9.82 $7.95 $0.00 $45.30
4 65 $32.54 $9.82 $9.30 $0.00 $51.66
5 75 $37.55 $9.82 $10.65 $0.00 7 $58.02
ot T T T T T 7
** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are L yr '
| suptvnessirssepswinressoso |
Apprentice to Journeyworker Ratio:** .
PNEUMATIC CONTROLS (TEMP.) 03/012013  $4934  $875  SM39  S0.00 $72.48
PIPEFITTERS LOCAL 537 )
For apprentice rates see "Apprentice- PIPEFITTER™ or "PLUMBER/PIPEFITTER"
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Supplemental Total Rate

Classification : EffectiveDate  BaseWnge' Health  Pension v .

- nemployment
PNEUMATIC DRILL/TOOL OPERATOR 120142013 $33.60 $7.30 $12.70 $0.00 $53.60
IABORERS - ZONE }

06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 © $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $1270 . $0.00 $57.35
12/91/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER" .
POWDERMAN & BLASTER . 12/012013- $34.35 $7.30 $12.70 $0.00 $54.35
LABORERS - ZONE 1 Y
06/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
12/01/2014 $35.85 $7.30 $12.70 $0.00 $55.85
06/61/2015 $36.60 $7.30 $12.70 $0.00 $56.60
12/0172015 $37.35 $7.30 $12.70 $0.00 $57.35
06/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
12/01/2016 339.10 $7.30 $12.70 30.00 $59.10

For apprentice rates see “Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2013 $40.49 $10.00  $14.18 $0.00 $64.67
OPERATING ENGINKERS LOCAL 4

For apprentice rates see " Apprentice- OPERATING ENGINEERS*

PUMP OPERATOR (CONCRETE) 12/01/2013 $40.49  $10.00 - $14.18 $0.00 .. $64.67
OPERATING ENGINEERS LOCAL 4 ' . N PR

For apprentice rates see * Apprentice- OPERATING ENGINEERSY

PUMP OPERATOR (DEWATERING, OTHER) 12/01/2013 $28.11 $1000  $14.18 $0.00 $52.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see “'Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER . +-05/01/2011 $28.03  $7.75 $5.91 $0.00 84169
TEAMSTERS LOCAL 25b L o
RECLATMERS 12/012013 84011 $10.00  $14.18  §0.00 86429

OPERATING ENGINKERS LOCAL 4
For apprentice rates ses “Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (A1l Other Work) 04/01/2011 $24.24 $8.67 $15.51 $0.00 $48.42
CARPENTERS -ZONE 2 (Residentiaf Wood)

RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011  $2424  $634  $623 $0.00 $36.81
*# The Residential Wood Frame Carpenter classification applies

only to the construction of new, wood frame residences that do

not exceed four stories including the basement. CARPENTERS -ZONE

2 (Residential Wood)
‘As of 9/1/09 Campentry work on wood-frame resideatial WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate,
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_ Supplemental Total Rate

Classification - . - Effective Date- Base Wage Health Pension U
memployment
Apprentice - CARPENTER (Residential Wood Freme) - Zone 2
Effective Date-  05/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $14.54 $6.34 $0.00 $0.00 $20.88
2 60 $14.54 $6.34 $6.23 $0.00 $27.14
3 65 $15.76 $6.34 $6.23 $0.00 $2833
4 70 $16.97 $6.34 $6.23 $0.00 $29.54
5 75 $18.18 $6.34 $6.23 $0.00 $30.75
6 80 $19.39 $6.34 $6.23 . $0.00 $31.96
7 85 $20.60 $6.34 $6.23 $0.00 $33.17
8 90 $21.82 $6.34 36.23 $0.00 $34.39
Notes T _i
]
Apprentice to Journeyworker Ratio:1:5
RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2013  $33.60  $730  $1270  $0.00 $53.60
LABORERS - ZONE §
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $33.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30- $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER" !
ROLLER/SPREADER/MULCHING MACHINE 12/01/2013 $40.11  $10.00 $1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
. ROOFER (Inc.Roofer Waterproofing &Roofer Damproofs) 02/61/2014 $3921  $1050 $10.70  $0.00 $60.41
ROOFERS LOCAL 33
: 08/01/2014 $40.11 $10.50  $10.70 $0.00 $61.31
02/01/2015 $41.01 $10.50  $10.70 $0.00 $62.21
08/01/2015 $41.91 $10.50  $10.70 $0.00 $63.11
02/01/2016 $42.81 $10.50 $10.70 $0.00 $64.01
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - ROOFER - Local 33
Effective Date-  02/01/2014 Supplemental -
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.61 $10.50 $3.38 $0.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 $44.73
3 65 $25.49 $10.50 $10.70 $0.00 $46.69
4 75 $29.41 $10.50 $10.70 $0.00 $50.61
5 85 $33.33 $10.50 $10.70 $0.00 $54.53
Effective Date - .~ 08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health  Pension ~ Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 $0.00 $33.94
2 60 $24.07 $10.50 $10.70 $0.00 $45.27
3 65 $26.07 $10.50 $10.70 $6.00 $41.27
4 75 $30.08 $10.50 $10.70 $0.00 $51.28
5 85 $34.09 $10.50 $10.70 $0.00 $55.29
‘E;E“T;s,?;s?o,ﬁe 110, Reroofing: 1:4, then 11 _“1
‘ Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. 1
e ———
Apprentice to Journeyworker Ratior**
ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/2014 $39.46 $10.50  $10.70 $0.00 $60.66
HOOFBSLOCAL T 08012014 $4036  $1050  $1070  $0.00 ~§61.56
02/01/2015 $41.26 $10.50 . - $10,70 3000 ~ 862.46
08/01/2015 $42.16 $10.50 - $10.70 30.00 $63,36
02/01/2016 $43.06 $10.50 - $10.70 $0.00 $64.26
For apprentice rates see ™ Appreatice- ROOFER”
SHEETMETAL WORKER 02/01/2014  $4276  $9.82 8194 $217 574.49
SHEPIMETAL WORKERS LOCAL 17 -4 08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/61/2015 $45.51 $9.82 $19.74 5217 $77.24
02/012016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49,86 $9.82 $19.74 $2.17 $81.5%
02/01/2018 $51.0% $9.82 $19.74 $2.17 $82.74
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f : s Suppl tal
Classification : : Effective Date  BaseWape Tealth  Pension - ppiementd Total Rate

Unemployment
Apprentice - SHEET METAL WORKER - Local 17-A
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 40 $17.10 $9.82 $4.28 $0.00 $31.20
2 40 $17.10 $9.82 $4.28 $0.00 $31.20
3 45 $19.24 $9.82 $8.70 $1.13 $38.89
4 45 31924 $9.82 $8.70 $L.13 $38.89
5 50 $21.38 $9.82 $9.49 $1.22 $41.91
6 50 i $21.38 $9.82 $9.74 $1.23 $42.17
7 60 $25.66 $9.82 $11.05 $1.40 $47.93
8 65 $27.79 $9.82 $11.84 51.48 $50.93
9 75 $32.07 $9.82 $13.41 $1.66 $56.96
10 85 $36.35 $9.82 $14.48 31.82 $62.47
Effective Date -  08/01/2014 . Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
i 46 $17.44 $9.82 $4.28 $0.00 $31.54
2 40 $17.44 $9.82 34.28 30.00 $31.54
3 45 $19.62 §9.82 $8.70 $L.13 $39.27
4 45 $19.62 $9.82 $8.70 $1.13 $39.27
5 50 321.81 $9.82 39.49 §1.22 $42.34
6 50 $21.81 $9.82 $9.74 $1.23 $42.60
7 60 $260.17 $9.82 $11.05 $1.40 $48.44
8 65 $28.35 $9.82 $11.84 $1.48 $51.49
9 75 . $32,71 $9.82 $13.41 $1.66 $57.60
10 85 $37.07 $9.82 $14.48 31.82 $63.19
Notes T T T T T T T T T —i
| Steps .afe 6 mos. |
e e e
Apprentice to Journeyworker Ratio:1:4 -
SIGN BERECTOR 06/012013  $25.81  $7.07  $7.05  $0.00 $39.93
PAINTERS LOCAT, 35 - ZONE 2
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Supplemental “Fatal Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date-  06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $1291 $7.07 $0.00 $0.00 $19.98
2 55 Cos1420 . §7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $25.01
4 65 $16.78 $7.07 5245 $0.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 - $20.65 $7.07 $7.05 $0.00 $34.77
8 35 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0,00 $37.35
Notess T T T T T T 7
I Steps are 4 mos. l
S S,
Apprentice to Journeyworker Ratio:1:1
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2013 $32.34  $9.41  $3.80 $0.00 $50.55
TEAMSTERS JOINT COUNCIE NO. 10 ZONE A 06/01/2014 532.69 59'41 38.80 $0.00 $50.90
08/01/2014  $32.69  $9.91  $8.80 $0.00 $51.40
12/01/2014 $32.69  $991  $9.33 $0.00 $51.93
06/01/2015 $33.04  $991  $9.33 $0.00 $52.28
08/01/2015 $33.04  $1041  $9.33 $0.00 L $5278
12/012015 ~ $33.04  $1041  $10.68  $0.00 . i$53.53
06012016  $33.54  $1041 $10.08  $0.00 $54.03
08/01/2016  $33.54  $1091  $10.08  $0.00 $54.53
12/61/2016- - $33.54  $1061  $10.89  $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS - 12/01/2013 $32.63  $9.41 $3.80 $0.00 . $50.84
THAMSTERS JOINT COUNCIL RO, 0 ZONE A 06/01/2014 $3298  $9.41  $8.80 $0.00 $51.19
08/01/2014  $3298  $9.91  $8.80 $0.00 $51.69
12/01/2014 $3298  $991  $9.33 $0.00 $52.22
06/01/2015 $33.33  $9.91  $9.33 $0.00 $52.57
08/01/2015 $3333  $1041  $9.33 $0.00 $53.07
12/01/2015  $33.33  $1041  $10.08  $0.00 $53.82
06/012016  $33.83  $10.41  $10.08  $0.00 $54.32
08/0172016  $33.83  $10.91  $10.08  $0.00 $54.82
12012016 $33.83  §10.91  $1089  $0.00 $55.63
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Classification : Effective Date  Base Wage - Health Penslon %‘:f; ﬂ:e?::t;t Total Rate

SPRINKLER FITTER 01/01/2014 $53.33 $8.42 $12.83 $6.00 $74.60

SPRINKLER FITTERSLOCAL 330  (Section ) Fove | 03/01/2014 - $5458  $8.42  $12.85  $0.00 $75.85
10012014  $5573  $8.42  $12.85  $0.00 $77.00
01012015 $5573  $8.42  $1300  $0.00 $77.15
03/01/2015  $56.73  $8.42  $13.00  $0.00 $78.15
10/01/2015  $57.88  $842  $13.00  $0.00 $79.30
01/01/2016  $57.88  $8.67  $13.15  $0.00 $79.70
03/01/2016  $58.88  $8.67  $13.15  $0.00 $80.70
10012016 $60.03  $8.67  $13.15  $0.00 $81.85
03/01/2017  $61.03  $8.67  $13.15  $0.00 $82.85

Apprentice - SPRINKLER FITTER - Local 550 (Section 4} Zone 1
Effcctive Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health . Pension Uremployment Total Rate
i 35 $18.67 $8.42 3825 $0.00 $35.34
2 40 $21.33 $8.42 $8.25 $0.00 $38.00
3 45 $24.00 $8.42 $8.25 $0.00 $40.67
4 50 $26.67 $8.42 $8.25 $0.00 $43.34
3 55 $29.33 $8.42 $8.25 $0.00 $46.00
6 60 $32.00 $8.42 $8.25 $0.00 $48.67
7 65 . $34.66 §8.42 $8.25 $0.00 $51.33
8 70 $37.33 $8.42 $8.25 $0.00 $54.00
9 75 $40.00 $8.42 $8.25 $0.00 $56.67
10 80 $42.66 $8.42 $8.25 $0.00 $59.33

Effective Date - 03/01/2014 Supplemeatal

Step  pereent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $15.10 $8.42 $8.25 $0.00 $35.77
2 40 $21.83 $3.42 $8.25 $0.00 $38.50
3 45 $24.56 $8.42 $8.25 $0.00 $41.23
4 50 - R $27.29 $8.42 $8.25 $0.00 $43.96
5 55 $36.02 $8.42 3825 $0.00 $46.69
6 60 $32.75 $3.42 $8.25 $0.00 $49.42
7 65 $35.48 $3.42 $3.25 $0.00 $52.15
3 70 $38.21 §8.42 $8.25 $0.00 $54.38
9 75 $40.94 $8.42 $8.25 50.00 $57.61
16 "80 ' $43.66 $3.42 $8.25 $0.00 T $60.33

Notes: Appreuntice entered prior 9/30/10: I
| 40/45/50/55/60/65/10/75/80/85
Steps are 850 hours l

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR 12/01/2013 $40.11 $10.00 $i4.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Pate  Base Wage Health  Penslon %upplei.uental . Total Rate

ment

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12012013 $40.1t  §$10.00  $14.18  $0.00 " $64.29
OPERATING ENGINEERS LOCAL 4 .

For apprentice rates see "Apprentice- OPERATING ENGINEERS*

TELECOMMUNICATION TECHNICIAN 09/01/2013 33297  $13.00  $12.77  $0.00 $58.74
ELECTRICIANS LOCAL 103 .
03/01/2014 33344  -$13.00  $13.03  $0:00 $50.47
09/01/2014  $3384  $13.00  $13.05  $0.00 $50.89
03/01/2015 $34.38 $13.00 $13.06 $0.00 $60.44
09/01/2015  $35.10  $13.00 $13.08  $0.00 $61.18
03/01/2016  $3581  $13.00 $13.10  $0.00 $61.91

Apprentice »  TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - $9/01/2013

Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.19 $13.00 $0.40 $0.00 $26.59
2 40 $13.19 $13.00 $0.40 $0.00 $26.59
3 45 $14.84 $13.00 $10.04 50.00 $37.88
4 45 $14.84 $13.00 $10.04 $0.00 $37.88
3 50 $16.49 $13.00 ' $10.29 50.00 $39.78
6 55 $18.13 $13.00 $10.53 $0.00 $41:.66
7 60 $19.78 $13.00 $10.78 $0.00 $43.56
8 65 $21.43 $13.00 $11.03 $0.00 $45.46
9 70 . $23.08 $13.00 $11.28 $0.00 $47.36
0 s $473 $13.00 $11.53 $0.00 $49.26
Effective Date-  03/01/2014 ' Supplementt '
Step  percent . Apprentice Base Wage Health “ Pension  Unemployment Total Rate
H 40 $13.38 $1300 - $040 $0.00 32678
2 40 $13.38 $13.00 .- $0.40 $0.00 $26.78
3 45 $15.05 $13.00 $10.29 $0.00 $38.34
4 45 $15.05 $13.00 $10.29 $0.00 $38.34
5 50 $16.72 $13.00 $10.54 $0.00 ‘ $40.26
6 55 $18.39 $13.00 $10.79 $0.00 $42.18
7 60 $20.06 $13.00 $11.04 $0.00 $44.10
8 65 $21.74 $13.00 $11.2% $0.00 $46.03
9 70 $23.41 $13.00 $11.54 $0.00 $47.95
10 73 $25,08 $13.00 31179 $0.00 $49.87
Powes: T T T T T e _i
]
Apprentice to Journeyworker Ratio:1:1
IsueDat: 0221204 Wage Request Number: 20440221020 . — Pagedofdo
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Effective Date  Base Wage Health

Supplemental o0 Rate

Classification Pension Unemployment
TERRAZZO FINISHERS 02/012014  $47.00 31048 81815 © $0.00 $75.33
PRICKLATERS LOCAL 3 - JUARDLE & HLE 08/01/2014 34790  S10.18 SI822  $0.00 $76.30
02/01£2015 $4846  $10.18  $1822  $0.00 $76.86
08/01/2015 $4936  $10.18  $18.29  $0.00 $77.83
02/01/2016 $49.93 31018  $18.29  $0.00 $78.40
08/01/2016 $5083  $i0.18  $1837  $0.00 $79.38
02/01/2017 $5140  $10.18  $1837  $0.00 $79.95
Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tife
Effective Date - 02/01/2014 Supplementat
Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
1 50 $23.50 $10.18 $18.15 $0.00 $51.83 -
2 60 ’ $28.20 $10.18 $18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 $37.60 $10.18 $18.15 $0.00 $65.93
5 90 : $42.30 $10.18 $18.15 $0.00 $70.63
Effective Date-  08/01/2014 . , sopptomentl
Step  percent Apprentice Base Wage Health Pension Unemployment . Total Rate
1 50 $23.95 $10.18 $18.22 $0.00 $52.35
2 60 $28.74 $10.18 $18.22 $0.00 $57.14
3 70 $33.53 $10.18 $18.22 $0.00 $61.93
4 80 $38.32 $10.18 $18.22 $0.00 $66.72
5 90 $43.11 $10.18 $18.22 $000° - $7151
_________________________ ) P
|Notcs I »
. ]
Apprentice to Journeyworker Ratio:1:3
TEST BORING DRILLER 12/01/2013  $3470  $7.30  $1290  $0.06 $54.90
FABORSES - FOUNDATION AND MARINE 06/01/2614 $3545  $7.30  $1290  $0.00 $55.65
12/01/2014 $3620  $7.30  $1290  $0.06 $56.40
06/01/2615 $36.95  $730  $12.90  $0.00 $57.15
12/01/2015 $37.710  $730  $12.90  $0.00 $57.90
06/01/2016 $3845  $730  $12.90  $0.00 $58.65
12/61/2016 $3945  $7.30  $1290  $0.00 $59.65
For apprentice rates seo "Apprentice- L ABORER"
TEST BORING DRILLER HELPER 12012013 $3342-  §730 51290  §0.00 $53.62
LABORERS - FOUNDATION AND MARINE 06/01/2014 $34.17 57.30 $12-90 $0.00 354.37
12/01/2014 $3492  $730 81290  $0.00 $55.12
06/01/2015 $3567  $7.30  $12.90  $0.00 $55.87
12/01/2015 $36.42  $730  $12.90  $0.00 $56.62
06/01/2016 $37.17  $7.30  $12.90  $0.00 $57.37
12/01/2016 $38.17  $7.30  $12.90  $0.00 $58.37
For apprentice rates see “Apprentice- LABORER"
IssucDate: 02212014 WageRequest Namber: 2014022 20 T bage 3ot a0

02/21/2014 Wage Request Number: 2014022

Project Manual #14-92 — Supply & Delivery of Bituminous Concrete (Category A & Category B)
Page 87 of 93




Classifieation Effective Date BaseWage Health  Pension i"p"]e"“""t“‘  Total Rate
TEST BORING LABORER 12/01/2013  $3330  $7.30  $1290  $0.00 $53.50
LABORERS - FOUNDATION AND MARINE .
06/01/2014 $34.05 $7.30 $12.90 $0.00 $54,25
12/01/2014 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER”
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2013  $40.11 31000 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see “Apprentice- OPERATING ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/20%3 $32.92  $9.41 $8.80 $0.00 $51.13
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A .
06/01/2014 $33.27 $9.41 38.80 $0.00 $51.48
08/01/2014 $33.27 $9.91 $8.80 $0.00 $51.98
12/01/2014 $33,27 $9.91 $9.33 $0.00 $52.51
06/01/2015 $33.62 $9.91 $9.33 $6.00 $52.86
08/01/2015 $33.62 $10.41 $9.33 £0.00 $53.36
12/01/2015 $33.62 $1041  $10.08 $0.00 $54.11
06/01/2016 $34.12 $1041  $10.08 $6.00 $54.61
08/01/2016 $34.12 $10.91 $10.08 $0.00 $55.11
12/01/2016 $34.12 $1091  $10.89  -:$6.00 $55.92
TUNNEL WORK - COMPRESSED AIR 12/012013  $4558  $7.30  $1330  $0.00 $66.18
LABORERS (COMPRESSED AIR)
06/01/2014 $46.33 $7.30 $13.30 $0.00 $66.93
12/01/2014 $47.08 $7.30 $13.30 $6.00 $67.68
06/01/2015 $47.83 $7.30 -$13.30 $0.00 $68.43
- 12/012015 $48.58 $730  $1330 T $0.00 $69.18
06/01/2016 $4'9.33 $7.30 $13.30 $0,00 $69.93
12/01/2016 $50.33 $7.30 $13.30 $0.00 $70.93
For apprentice rates see "Apprentice- LABORER”
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2013 $47.58  $730  $1330  $0.00 $68.18
LABORERS (COMPRESSED AIR)
06/01/2014 $48.33 $7.30 $13.30 $6.00 $68.93
12/01/2014 $49.08 $7.30 $13.30 $0.00 $69.68
06/01/2015 $49.83 $1.30 $13.30 $0.00 $70.43
12/01/2015 $50.58 $7.30 $13.30 $0.00 $71.18
06/01/2016 $51.33 $7.30 $13.30 $0.00 T §71.93
12/01/2016 $52.33 $7.30 $13.30 $0.00 $72.93
For apprentice rates sce " Apprentice- LABORER”
TUNNEL WORK - FREE AIR 12/01/2013  $37.65  $730 - $1330  $0.00 $58.25
LABORERS (FREE AIR TUNNEL) .
06/01/2014 $38.40 $7.30 $13.30 $0.00 $59.00
12/0172014 $39.15 $7.30 $13.30 $0.00 $59.75
06/01/2015 $39.90 $7.30 $13.30 $0.00 $60.50
12/01/2015 $40.65 $7.30 $13.30 $0.00 $61.25
06/01/2016 $41.40 $7.30 $13.30 $0.00 $62.00
12/01/2016 $42.40 $7.30 $13.30 $0.00 $63.00
For apprentice rates see "Apprentice- LABORER”
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Supplemental Total Rate

Classification . - Effective Date  Base Wage  Health Peasion
Unemployment

TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2013  $39.65  $7.30  $1330  $0.00 $60.25

LABORERS (FREE AIR TUNNEL) .
06/01/2014 $40.40 $7.30 $13.30 $0.00 $61.00
12/01/2014 $41.15 $7.30 $13.30 $0.00 $61.75
06/01/2015 $41.90 $7.30 $13.30 $0.00 $62.50
12/01/2015 $42.65 $7.30 $13.30 $0.00 $63.25
06/01/2016 $43.40 $7.30 $13.30 $0.00 $64.00
12/01/2016 $44 .40 $7.30 $13.30 $0.00 $65.00

For apprentice rates see "Apprentice- LABORER” .

VAC-HAUL 12/01/2013  $3234  $941  $8.80 $0.00 $50.55

TEAMSTERS JOINT COUNCILNQ. 10 ZONE A
06/01/2014 $32.69 $9.41 $8.80 $0.00 $50.90
08/01/2014 . $32.69 $9.91 $8.80 $0.00 $51.40
12/0172014 $32.69 $9.91 $9.33 $0.00 $51.93
06/01/2015 $33.04 $9.91 $9.33 £0.00 $52.28 )
0B/01/2015 $33.04 $1041  $9.33 $0.00 $52.78
12/01/2015 $33.04 $10.41  $10.08 $0.00 $53.53
06/01/2016 $33.54 $10.41  $10.08 $0.00 $54.03
§8/01/2016 $33.54 $10.91  $10.08 $0.00 $54.53
12/01£2016 $33.54 $1091 $10.89 $0.00 $55.34

WAGON DRILL OPERATOR 12/01/2013  $33.66  $730  SI1270  $0.00 $53.60

LABORERS - ZONE 1
06/01/2014 $34.35 $730 $12.70 $0.00 $§4.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 §55.10
06/0172015 $35.85 $7.39 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.39 $12.70 $0.00 $56.60
06/0122016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR 12/01/2013 $40.49 $10.00 $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

WATER METER INSTALLER 09/01/2013  $49.06  $9.82 31404 $0.00 $72.92

PLUMBERS & GASFITTERS LOCAL 12
03/01/2014 $50.06 $9.82 $14.04 $0.00 $73.92
09/01/2014 $51.06 $9.82 $14.04 $0.00 $74.92
03/0172015 $52.06 $9.82 $14.04 $0.00 $75.92
09/01/2015 $53.06 $9.82 $14.04 $0.00 $76.92
03/0172016 $54.21 $9.82 $14.04 $0.00 $78.07
09/01/2816 $55.26 $9.82 $14.04 $0.00 $79.12
03/012017 $56.26 $9.82 S14.04 $0.00 $80.12

For ice rates seo "A ice- PLUMBER/PIPEFETTER" or "PLUMBER/GASFITTER"
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Classification : Effective Date Base Wage Health  Pension Supplemental Total Rate
Unemployment

_Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above asa p ge of the pre- ined hourly wage rat blished by the
Commissioner under the pravisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
1¢.23, 88 11E-L1L. ' ’

Al apprentices must be registered with the Division of A iceship Training in d: with M.G.L. ¢. 23, ss. 11E-11L.

Al steps are six moxnths {1000 hours) unless otherwise specified.

* Ratios are ¢xp d in alfowable number of ay ices to journeymen or fraction thereof.

**  Multiple ratios are listed in the comment field.

4 APPtoIM; 1:1,2:2,2 4:4, 4:5, 4:6, 5.7, 6:7, 6:8,6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 113, 10:14, etc.
43 APPtodM; 111, 1:2,2 3:5, 416, 417, 58, 6.9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etfc.
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, §§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

'"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for
any public construction project lasting longer than one (1) year.

"Y ou should request an updated wage schedule from the Division of Occupational Safety if you have not
opened bids or selected a contractor within 90 days of the date of issuance of the enclosed wage
schedule.

'"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it
has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of
the contract for that project.

NOTICE TO CONTRACTORS

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the
work site during the life of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects
regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-
contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors
whose only role is to perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be
paid at the reduced apprentice rates. If a worker is not registered with the Division of Apprentice
Training, they must be paid the “total rate” listed on the wage schedule regardless of experience or skill
level. For further information, please call (617) 727-3486 or write to the Division of Apprentice Training,
399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the

Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor
or public body who supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

,2014

L
(Name of signatory party) (Title)
do hereby state:
That I pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA.
02108
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Company Name:
Project Name:

Awarding Auth.:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:
Work Week Ending:
Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] | [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

©)
Health &
Welfare

(D)

Pension

(E)

Supp.
Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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